T Washington State Transportation Building
- 310 Maple Park Avenue S.E.
/ ’ Department of Transportation PO. Box 47300
Olympia, WA 98504-7300

360-705-7000
TTY: 1-800-833-6388
www.wsdol.wa.gov

February 18, 2016

Kurtis D. Kingsolver

City of Tacoma

747 Market Street, Room 520
Tacoma, WA 98402

Subject: 2015-2017 Federal/State Capital Construction Grant — Agreement GCB2114
Dear Mr. Kingsolver,

Enclosed is a fully executed copy of Agreement GCB2114, 2015-2017 Federal/State
Capital Construction Grant. These funds are to provide funding assistance for the
Tacoma Link Expansion-Phase 1 Theatre district to MLK Jr. Way project.

We will email you the personalized reimbursement request and required quarterly
progress report forms. To receive payment, please e-mail your completed
reimbursement request to PTDinvoices @wsdot.wa.gov and cc Tom Hanson.

If you have any questions or need technical assistance, please contact Tom Hanson at
(360) 705-7919. We look forward to working with you during the course of your

project.

Sincerely,

Dt

Don Chartock, Project Delivery Manager
Public Transportation Division

DC: at

Enclosures






Federal/State Capital Construction Grant Agreement

Washington State Department of Transportation
Public Transportation Division

310 Maple Park Avenue SE

PO Box 47387

Olympia, WA 98504-7387

WSDOT Contact: Tom Hanson 360-705-7919 {work)
or 509-387-1749 (cell)

Contractor:
City of Tacoma
747 Market Street, Room 520
Tacoma, WA 98402

Contact Person: Kurtis D. Kingsolver
253-5391-5269

Term of Project: July 1, 2015, through June 30, 2019

ID #: 91-6001283

Scope of Project: Scope of Project as set forth in
Exhibit [, Scope of Project and Budget.

Project Title: Tacoma Link Expansion — Phase 1

Theatre district to MLK Jr. Way
(PIN: 20150013)

CFDA: N/A

Project Area: Downtown Tacoma, as defined in
attached Exhibit I, Scope of project and Budget and
Attachment A.

Agreement Number: GCB2114

Project Costs:
2015-2017 RMG Funds

2017-2019 Projected RMG Funds
Local Match

$2,500,000
$2,500,000
584,921,278

Total Project Cost  $89,921,278

THIS AGREEMENT, entered into by the Washington State Department of Transportation, hereinafter
“WSDOT,” and the above Contractor, hereinafter “CONTRACTOR,” individually the “PARTY” and
collectively the “PARTIES,” WITNESSETH THAT:

WHEREAS, the State of Washington in its Sessions Laws of 2015, Chapter 10, Section 220 (1}, (2), (4)
and (5),provides Rural Mobility, Paratransit/Special Needs, and other special proviso funding through the
multi-modal transportation account and rural mobility grant program account, as identified in the budget
through its 2013-20135 biennial appropriations to WSDOT;

WHEREAS, WSDOT Public Transportation Division administers Regional Mobility Grant Program
funds to provide assistance solely for transportation projects as identified in LEAP Transportation
Document 2015-2 ALL PROJECTS as developed on March 30, 2015 Public Transportation V;

NOW, THEREFORE, in consideration of the terms, conditions, performances and mutual covenants
herein set forth and the attached Exhibit I, “Scope of Project and Budget,” IT IS MUTUALLY AGREED
AS FOLLOWS:

Section 1
Purpose of Agreement
The purpose of this AGREEMENT is for WSDOT to provide capital funding to the CONTRACTOR for
the design, acquisition, construction, and/or improvements of capital facilities and infrastructure to be
used in the provision of public transportation services that meet the needs of persons in the State of
Washington, hereinafter referred to as the “Project.” Reference to the “Project” shall include all such
capital facilities, infrastructure and associated equipment designed, acquired, constructed, improved or
installed under this AGREEMENT.

Section 2
Scope of Project
The CONTRACTOR agrees to perform the work and complete the Project as described and detailed in
Exhibit I, “Scope of Project and Budget,” which is by this reference fully incorporated herein as if fully
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set out in this AGREEMENT, and to perform the Project within the area described in the caption space
header titled “Service Area,” in accordance with the terms and conditions of this AGREEMENT. The
caption space header titled “Service Area” and all caption space headers are by this reference
incorporated herein as if fully set out in this AGREEMENT,

Section 3
Term of Project
The Project period shall begin on the date shown in the caption space header titled “Term of Project” and
shall continue through the useful life of the Project regardless of the date of signature and execution of
this AGREEMENT, unless terminated as provided herein. The useful life of the constructed Project will
be determined by WSDOT, based upon Architectural/Engineering (A&E) estimates, materials used and
industry standards for the type of structure built or as FTA identifies in writing.

Section 4
Contractor’s Share of Project Costs

The total Project cost shall not exceed the amounts detailed in the caption space header titled “Project
Costs.” The CONTRACTOR agrees to expend eligible funds, together with any “Contractor Funds”
allocated for the Project in an amount sufficient to complete the Project as detailed in Exhibit I, “Scope of
Project and Budget.” The CONTRACTOR further agrees that there shall be no reduction in any amount
specified as the Contractor’s Funds unless there is a concurrent proportional reduction in the Federal
Funds, or WSDOT pre-approves the reduction in writing. If at any time the CONTRACTOR becomes
aware that the cost which it expects to incur in the performance of this AGREEMENT will exceed or be
less than the amount identified as “Total Project Cost” in the caption space header titled “Project Costs,”
the CONTRACTOR shall notify WSDOT in writing within three (3) business days of making that
determination. The CONTRACTOR agrees that “Project Cosis” eligible for federal participation,
including Contractor Funds used as match to other FTA funds, must comply with the standards of OMB
Circular 2 CFR Part 200, “Uniform Administrative Requirements, Cost Principles, and Audit Requirements for
Federal Awards”(effective December 31, 2014), A-87, Revised, “Cost Principles for State and Local
Governments”, or OMB Circular A-122 Revised, “Cost Principles for Non-Profit Organizations” or
Federal Acquisition Regulation (FAR), 48 CFR Chapter 1, Subpart 31.2, “Contracts with Commercial
Organizations,” whichever is appropriate.

Section 5

Payment
A. WSDOT, using FTA funds, shall reimburse the CONTRACTOR for allowable expenses incurred in
completing the Project described in Exhibit I, “Scope of Project and Budget.” Allowable Project
expenses shall be determined by WSDOT as described in WSDOT’s Consolidated Grants Program
Guidebook, and any amendments thereto, found at
http://'www.wsdot.wa.gov/Transit/Grants/Guidebook.htm, In no event shall the total amount reimbursed
by WSDOT exceed the “Federal Funds” identified in the caption space header titled “Project Costs,”
above.

B. Payment will be made by WSDOT on a reimbursable basis. Such costs to be reimbursed shall be
calculated as described in WSDOT’s Consolidated Granis Program Guidebook, and any amendments
thereto, found at hitp;//www. wsdot wa.gov/Transit/Grants/Guidebook htm. The CONTRACTOR shall
submit an invoice detailing and supporting the costs incurred. If approved by WSDOT, said invoices shall
be paid by WSDOT within thirty (30) days of receipt of the invoice. Payment is subject to the submission
to and approval by WSDOT of appropriate invoices, reports, and financial summaries. Any financial
summaries submitted to WSDOT must include a record of the actual costs.

C. State Fiscal/ Biennial Year End Closure Requirements per RCW 43,88, The CONTRACTOR
shall submit an invoice by July 15, 2016, for any unreimbursed eligible expenditures incurred between
July 1, 2015, and June 30, 2016. If the CONTRACTOR is unable to provide an invoice by this date, the
CONTRACTOR shall provide an estimate of the charges to be billed so WSDOT may accrue the
expenditures in the proper fiscal period. Any subsequent reimbursement request submitted will be limited
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to the amount accrued as set forth in this section. The CONTRACTORs final payment request must be
received by WSDOT by July 15, 2017, within thirty (30) days of the completion of the Project, or within
thirty (30) days of the termination of this AGREEMENT, whichever is sooner. Any payment request
received after July 15, 2017 will not be eligible for reimbursement.

Section 6
Inspection of the Project
The CONTRACTOR shall inspect the Project pursuant as required during construction and upon Project
completion. Upon receipt and acceptance of the Project , the CONTRACTOR agrees that it has fully
inspected the Project and accepts it as in good condition and repair, and is satisfied with the Project and
that the Project complies with all regulations, rules, and laws.

Section 7
Miscellaneous Charges and Conditions
The CONTRACTOR shall payall late fees and fines, as well as any fees and taxes and WSDOT shall not
reimburse CONTRACTOR for any such fees and/or fines under this AGREEMENT. Retail sales or use
tax, which may be imposed with respect to any portion said Project by a duly constituted governmental
authority as the result of the CONTRACTOR’s use or intended use of the Project is eligible for
reimbursement. Required inspection fees conducted by third party subcontractors on the Project or any
portion thereof for acceptance are eligible for reimbursement. All replacements, repairs, or substitutions
of parts of any portion of the Project shall be at the cost and expense of the CONTRACTOR

Section 8
Assignments, Subcontracts, and Leases
A. Unless otherwise authorized in advance and in writing by WSDOT, the CONTRACTOR will not
assign any portion of the Project under this AGREEMENT or execute any contract, amendment, or
change order thereto pertaining to the Project, or obligate itself in any manner with any third party with
respect to its rights and responsibilities under this AGREEMENT, or lease or lend the Project or any
portion thereof to be used by anyone not under the CONTRACTOR’s direct supervision.

B. The CONTRACTOR agrees to include Sections 9 through 32, Section 36 and Section 39 of this
AGREEMENT in each subcontract financed in whole or in part with Federal assistance provided by FTA;
and in all contracts it enters into for the employment of any individuals, procurement of any materials, or
the performance of any work to be accomplished under this AGREEMENT, subject to the limitations set
forth in Section 22 E.3 of this AGREEMENT. & is further agreed that those clauses shall not be modified
in any such subcontract, except to identify the subcontractor or other person or entity that will be subject
to its provisions. In addition, the following provision shall be included in any advertisement or invitation
to bid for any procurement by the CONTRACTOR under this AGREEMENT:

Statement of Financial Assistance:
“This AGREEMENT is subject to a financial assistance contract between the Washington State
Department of Transportation and the Federal Transit Administration and the appropriations of the State
of Washington.”

C. The CONTRACTOCR must make full and prompt payment to subcontractors for satisfactory
performance of their contract work no later than 30 days from receipt of payment for such work from
WSDOT (49 CFR 26.29) , even if such FTA requirements conflict with state laws.

Section 9
Reports and Use of the Project
A. The CONTRACTOR agrees that the Project shall be used for the provision of transportation service
as set forth in Exhibit I, “Scope of Project and Budget” within the area described in the caption space
titled “Service Area,” above, for the Project’s useful life according to Section 3, Term of Project. The
CONTRACTOR further agrees that it will not use or permit the use of the Project in a negligent manner
or in violation of any law, or so as to avoid any insurance covering the same, or permit the Project or any
portion thereof to become subject to any lien, charge, or encumbrance, Should the CONTRACTOR
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unreasonably delay the design, acquisition, construction or improvement of the capital facilities and
infrastructure of the Project or any portion thereof, and/or unreasonably delay putting the constructed
Project into service or fail to use the Project or any portion thereof during the useful life of that Project,
the CONTRACTOR agrees that it may be required to refund the entire amount of the “Federal Funds”
expended on the Project. The CONTRACTOR shall immediately notify WSDOT when any Project or
any portion thereof is withdrawn from Project use or when the Project is used in a manner substantially
different from that identified in the “Scope of Project and Budget.” If the Project is permanently removed
from transportation service, the CONTRACTOR agrees to immediately contact WSDOT for instructions
regarding the disposal of the Project.

B. Reports. The CONTRACTOR shall prepare quarterly reports regarding services provided pursuant
to this AGREEMENT and other related information as prescribed in WSDOT’s Consolidated Grants
Program Guidebook, and any amendments thereto, found at
http:/iwww. wsdot.wa. gov/Transit/Grants/Guidebook.htm or as requested by WSDOT, The
CONTRACTOR shall keep satisfactory written records with regard to the use of Project design,
acquisition, construction and/or improvement of the Project and the subsequent use of the Project and
shall submit the following reports in a format and at such times as prescribed by WSDOT through the
useful life of the Project:

1. Reports regarding the progress of the design, acquisition, construction and/or improvement of the
Project,
Reports describing the current usage of Project and other data which WSDOT and the Federal Transit
Administration (“FTA”) may request.
2. In the event any portion of the Project sustains disabling damage as defined in WSDOT’s
Consolidated  Grants  Program Guidebook and any amendments thereto, found at
http://www.wsdot.wa.gov/Transit/Grants/Guidebook htm and/or use of the Project triggers drug and
alcohol testing, the CONTRACTOR shall notify WSDOT immediately afier the occasion of the
damage, including the circumstances thereof,
3. The CONTRACTOR shall collect and submit to WSDOT, at such time as WSDOT may require,
such financial statements, data, records, contracts, and other documents related to the Project as may
be deemed necessary by WSDOT and FTA and which may include but are not limited to:

a) Drug Abuse and Alcohol Abuse Testing compliance reports as required in this

AGREEMENT

b) Goods and services purchased from Disadvantaged Business Enterprises.

C. Program Income. The CONTRACTOR shall comply with Program Income provisions in, 49 CFR §
18.25 or 49 CFR § 19.24, whichever is applicable, and prepare a quarterly report of the gross income, as
defined in WSDOT’s Consolidated Grants Program Guidebook, found  at
http://www.wsdot. wa.gov/ Transit/Grants/Guidebook.htm, and any amendments thereto, received by
CONTRACTOR that is directly generated by the Project activity supported by the funding in this
AGREEMENT.

D. Remedies for Misuse or Noncompliance. The CONTRACTOR shall not perform or use the Project
in a manner different from that set forth in Exhibit I, “Scope of Project and Budget,” and the “Service
Area” identified in the AGREEMENT. If WSDOT determines that the Project has been used in a manner
different from that set forth in Exhibit I, “Scope of Project and Budget,” and the “Service Area” identified
in the AGREEMENT, WSDOT may direct the CONTRACTOR to dispose of the Project acquired and/or
constructed with Federal funds by the CONTRACTOR in accordance with FTA procedures. WSDOT
may also withhold Grant payments should it determine that the CONTRACTOR has failed to comply
with any provision of this AGREEMENT. If Federal participation and funding is either reduced or
canceled as a result of a breach by the CONTRACTOR, the CONTRACTOR is then liable for all
damages from the breach, even though those damages exceed the price payable under this AGREEMENT
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Section 10
Maintenance of Project

CONTRACTORS who are transit agencies must have a Transit Asset Management Plan (AMP), as
required by 49 USC § 5326, and certified by WSDOT. All other CONTRACTORS must have a written
AMP to WSDOT by October I, 2014, or prior to the receipt of their first grant funded vehicle. The
CONTRACTOR shall make all necessary repairs and reasonably maintain the Project to ensure the
Project assets are maintained in a state of good repair. All service, materials, and repairs in connection
with the use and operation of the Project shall be at the CONTRACTOR’s expense. The CONTRACTOR
shall, at a minimum, service the Project and replace parts at intervals recommended by the manufacturer
consistent with the CONTRACTOR’s AMP. The CONTRACTOR agrees to comply with the property
management standards identified in 49 CFR §§ 18.31 through 18.34 or 49 CFR §§ 19.30 through 19.37,
whichever is appropriate, including any amendments thereto, and with other applicable Federal
regulations in accordance with Federal directives, which by this reference is incorporated herein to the
AGREEMENT:; and any reference therein to “grantee” shall mean the CONTRACTOR. Any exception
to the requirements of 49 CFR §§ 18.31 through 18.34 or 49 CFR §§ 19.30 through 19.37 requires the
express approval of WSDOT m writing. The CONTRACTOR shall retain records of all maintenance and
parts replacement performed on the Project. The CONTRACTOR shall provide copies of such records to
WSDOT, upon request.

Section 11
General Compliance Assurance

The CONTRACTOR agrees to give reasonable guarantees that it and its subcontractors, lessees and any
third-party contractors under this AGREEMENT, will comply with all requirements imposed by, or
pursuant to, 49 U.S.C. Chapter 53 and other applicable Federal regulations. The CONTRACTOR agrees
to comply with the provisions of 49 CFR Part 18 or 49 CFR Part 19 or FAR, 48 CFR Chapter 1, subpart
31 whichever is applicable, and cost principles as defined in CMB circulars 2 CFR Part 200, A-87 and A-
122, The CONTRACTOR agrees to comply with all instructions as prescribed in WSDOT’s
Consolidated  Grants  Program  Guidebook, and any amendments thereto, found at
http://'www wsdot wa gov/Transit/Grants/Guidebook htm. The CONTRACTOR agrees that the United
States, any agency thereof, WSDOT and any of WSDOT’s representatives, have not only the right to
monitor the compliance of the CONTRACTOR with the provisions of this Assurance, but also have the
right to seek judicial enforcement with regard to any matter arising under Federal transit laws and
regulations, and this Assurance.

Section 12
Procurement
The CONTRACTOR shall make purchases of any portion of the Project pursuant to this AGREEMENT
through procurement procedures approved in advance by WSDOT and consistent with the following
provisions:

A. General Procurement Requirements. The CONTRACTOR shall comply with third-party
procurement requirements of 49 U.S.C. Chapter 53 and other applicable Federal laws in effect now or as
subsequently enacted; with the United States Department of Transportation (U.S. DOT) third-party
procurement regulations of 49 CFR § 1836 or 49 CFR § 19.40 through 19.48 and other applicable
Federal regulations pertaining to third-party procurements and subsequent amendments thereto. The
CONTRACTOR shall also comply with the provisions of FTA Circular 4220.1F, “Third Party
Contracting Guidance,” November I, 2008, and any later revision thereto, except to the extent FTA
determines otherwise in writing, which by this reference are incorporated herein; and any reference
therein to “Grantee” shall mean CONTRACTOR. The CONTRACTOR agrees that it may not use FTA
assistance to support its third-party procurements unless there is satisfactory compliance with Federal
laws and regulations.

B. Full and Open Competition. In accordance with 49 U.S.C. § 5325(a), the CONTRACTOR agrees to
conduct all procurement transactions in a manner that provides full and open competition as determined
by FTA,
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C. Exclusionary or Discriminatory Specifications. Apart from inconsistent requirements imposed by
Federal laws or regulations, the CONTRACTOR agrees to comply with the requirements of 49 U.S.C. §
5325(h) by not expending or otherwise using any Federal assistance awarded from FTA funds to support
a procurement using exclusionary or discriminatory specifications.

D. Preference for United States Products and Services. To the extent applicable, the CONTRACTOR
agrees to comply with the following U.S. preference requirements:
1. Buy America. The CONTRACTOR agrees to comply with 49 U.S.C. § 5323(j), with FTA
regulations, “Buy America Requirements,” 49 CFR Part 661, and any later amendments thereto.
2, Cargo Preference—Use of United States-Flag Vessels. The CONTRACTOR agrees to comply
with 46 U.S.C. § 55305 and U.S. Maritime Administration regulations, “Cargo Preference—U.S -
Fiag Vessels,” 46 CFR Part 381, to the extent those regulations apply to the Project.
3. Fly America. The CONTRACTOR understands and agrees that the Federal Government will not
participate in the costs of international air transportation of any persons involved in or property
acquired for the Project unless that air transportation is provided by U.S.-flag air careers to the extent
service by U.S -flag air carriers is available, in accordance with the International Air Transportation
Fair Competitive Practices Act of 1974, as amended, 49 US.C. § 40118, and with U.S. GSA
regulations, “Use of United States Flag Air Carriers,” 41 CFR §§ 301-10.131 through 301-10.143.

E. Geographic Restrictions. The CONTRACTOR agrees to not use any state or local geographic
preference, except those expressly mandated or encouraged by federal statute or as permitted by FTA.

F.  Preference for Recycled Products. To the extent applicable, The CONTRACTOR agrees to
comply with US. Environmental Protection Agency (U.S. EPA), “Comprehensive Procurement
Guideline for Products Containing Recovered Materials”, 40 CFR Part 247, which implements section
6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act of
1976 as amended, 42 U.5.C. § 6962. Accordingly, the CONTRACTOR agrees to provide a competitive
preference for products and services that conserve natural resources, protect the environment, and are
energy efficient, except to the extent that the Federal Government determines otherwise in writing.

G. National Inmtelligent Transportation Systems Architecture and Standards. To the extent
applicable, the CONTRACTOR agrees to conform to the National Intelligent Transportation Systems
(ITS) Architecture and Standards as required by 23 U.S.C. § 517(d), and follow the provisions of FTA
Notice, “FTA National ITS Architecture Policy on Transit Projects,” 66 Fed. Reg. 1455 et seq., January 8,
2001, and any other implementing directives FTA may issue at a later date, except to the extent FTA
determines otherwise in writing.

H. Bonding - Construction Activities. The CONTRACTOR agrees to provide bid guarantee, contract
performance, and payment bonds as provided by Federal regulations and to the extent determined
adequate by FTA in writing, and follow any other construction bonding provisions in FTA directives,
except to the extent the FTA determines otherwise in writing,

[ Architectural Engineering or Related Services. In accordance with 49 U.S.C § 5325(b), the
CONTRACTOR agrees to comply with the following requirements pertaining to the procurement of
architectural engineering or related services that will be financed with Federal assistance authorized under
49 U.S.C Chapter 53 or required by Federal law to be administered in accordance with 49 U.S.C. Chapter
53:
. When procuring architectural engineering, or related services, the CONTRACTOR agrees that it
and its sub-contractors at any tier will: (a) Negotiate for architectural engineering or related services
in the same manner as a contract for architectural engineering, or related services is negotiated under
Chapter 11 of Title 40, United States Code, or (b) Comply with an equivalent State qualifications-
based requirement for contracting for architectural engineering, or related services, provided the State
has adopted by law such requirement before August 10, 2005,
2. Upon awarding a contract for architectural engineering or related services, the CONTRACTOR
agrees that it and its subcontractors at any tier will: (a) Perform and audit the third party contract or
the third party subcontract in compliance with the cost principles of the FAR as set forth in 48 C.F.R.
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Part 31. (b) Accept the indirect cost rates established by a cognizant Federal or State government
agency in accordance with the FAR for one-year applicable accounting periods, if those rates are not
currently under dispute. (c) Apply the firm’s indirect cost rates, without any limitation by
administrative or de facto ceilings, for purposes of contract estimation, negotiation, administration,
reporting, and contract payment, after the firm’s indirect cost rates are accepted as described in
Section 12, 1.2(b) herein. (d) In compliance with 49 U.S.C. § 5325(b)(2}(D), the CONTRACTOR
agrees and assures that it and the members of any group of entities sharing cost or rate data as
described in Section 12, 1.2(c) herein shall:
i. Notify any affected firm before requesting or using that data,
ii. Maintain the confidentiality of that data, and assure that it is not accessible or provided to
others, and
iti. Not disclose that data under any circumstances if doing so is prohibited by 49 U.S.C. §
5325(b) or other law.

J. Design-Build Projects. In accordance with 49 U.S.C. § 5325(d)2), the CONTRACTOR may use
design-build procurements to implement its Project(s) after it has complied with all applicable
requirements established by the Federal Government, whether through Federal laws or regulations in
accordance with applicable Federal directives, except to the extent the Federal Government determines
otherwise in writing.

K. Award to Other than the Lowest Bidder. In accordance with 49 US.C. § 5325(c), the
CONTRACTOR may award a third party contract to other than the lowest bidder, if the award furthers an
objective (such as improved long-term operating efficiency and lower long-term costs) consistent with the
purposes of 49 U.S.C. Chapter 53, and in accordance with any implementing Federal regulations or
directives that FTA may issue, except to the extent FTA determines otherwise in writing.

L. Award to Responsible Contractors. In compliance with 49 U.S.C. § 5325(j), the CONTRACTOR
agrees to award third party contracts only to those contractors possessing the ability to successfully
perform under the terms of the proposed procurement. Before awarding a third party contract, the
CONTRACTOR agrees to consider:

1. The third party contractor’s integrity,

2. The third party contractor’s compliance with public policy,

3. The third party contractor’s past performance, including the performance reported in Contractor
Performance Assessment Reports required by 49 U.S.C. § 5309(1)(2), if any, and

4. The third party contractor’s financial and technical resources,

M. Government Orders. In case any lawful government authority shall make any order with respect to
the Project or any portion thereof, or the PARTIES hereto or either PARTY, the CONTRACTOR shall
cooperate with WSDOT in carrying out such order and will arrange its operation and business so as to
enable WSDOT to comply with the terms of the order.

Section 13
Real Property
For real property acquired with Federal assistance, the CONTRACTOR agrees as follows:

A. Real Property Acquisition Protections.  Irrespective of Federal participation in real property
acquisition costs under the Project, the CONTRACTOR agrees to all of the following:

1. It will provide fair and equitable treatment to owners of real property or interests in real property

that must be acquired as a result of a Project funded by FTA, and

2. It will comply with:

(a) 49 U.S.C. § 5324(b), which requires compliance with the Uniform Relocation Assistance and Real
Property Acquisition Policies Act of 1970, as amended, 42 U.S.C. §§ 4601 ef seq., and
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(b) U.S. DOT regulations, “Uniform Relocation Assistance and Real Property Acquisition for Federal
and Federally Assisted Programs,” 49 C.F.R. Part 24. These requirements apply to all interests in real
property acquired for Project purposes regardless of Federal participation in the cost of that real property.

B. Covenant Assuring Nondiscrimination. The CONTRACTOR agrees to include a covenant in the title
of the real property acquired for the Project to assure nondiscrimination during the useful life of the
Project.

C. Recording Title to Real Property. To the extent required by FTA, the CONTRACTOR agrees to
record the Federal interest in title to real property used in connection with the Project.

D. FTA Approval of Changes in Real Property Ownership. The CONTRACTOR agrees that it will not
dispose of, modify the use of, or change the terms of the real property title or any other interest in the site
and facilities used in the Project without permission and instructions from FTA.

Scction 14
Construction
Except to the extent the Federal Government determines otherwise in writing, the CONTRACTOR agrees
as follows:

A. Drafting, Review, and Approval of Construction Plans and Specifications. The CONTRACTOR
agrees to comply with FTA requests pertaining to the drafting, review, and approval of construction plans
and specifications.

B. Seismic Safety. The CONTRACTOR agrees to comply with the Earthquake Hazards Reduction Act
of 1977, as amended, 42 U.S.C. §§ 7701 ef seq., in accordance with Executive Order No. 12699, “Seismic
Safety of Federal and Federally-Assisted or Regulated New Building Construction,” 42 U.S.C. § 7704
note, and comply with U.S. DOT regulations, “Seismic Safety,” 49 C.F.R. Part 41 (specifically, 49 C.F.R.
§41.117).

C. Supervision of Construction. The CONTRACTOR agrees to provide and maintain competent and
adequate engineering supervision at the construction site to ensure that the completed work conforms to
the approved plans and specifications.

D. Construction Reports. The CONTRACTOR agrees to provide progress reports and other
information and data as may be required by FTA or by the State in which the construction takes place.

E. Major Capital Investment Project Regulations and Guidance. To the extent applicable, the
CONTRACTOR agrees to comply with FTA regulations, “Project Management Oversight,” 49 C.F.R.
Part 633, and any amendments thereto, and to follow FTA Circular 5800.1, “Safety and Security
Management Guidance for Major Capital Projects,” August 1, 2007, any later revisions thereto, and FTA
regulations, “Major Capital Investment Projects,”49 C.F.R. part 611, and FTA regulations, “New Starts
and Small Starts Evaluation Rating Process Policy Guidance,” published in 78 Fed. Reg. 49372
ef seq., August 14, 2013

Section 15
Incorporation of Federal Terms
A. Purchasing. This AGREEMENT’s provisions include, in part, certain Standard Terms and
Conditions required by FTA, whether or not expressly set forth herein. All contractual provisions required
by FTA, as set forth in FTA Circular 4220.1F, are hereby incorporated by reference. Anything to the
contrary herein notwithstanding, all FTA mandated terms shall be deemed to control in the event of a
conflict with other provisions contained in this AGREEMENT. The CONTRACTOR shall not perform
any act, fail to perform any act, or refuse to comply with any WSDOT request, which would cause
WSDOT to be in violation of any FTA term or condition.

B. Federal Changes. The CONTRACTOR shall at all times comply with all applicable FTA
regulations, policies, procedures and directives, whether or not they are referenced in this AGREEMENT
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and include any amendments promulgated by the FTA, during the term of this AGREEMENT. The
CONTRACTOR s failure to so comply shall constitute a material breach of this AGREEMENT.

C. Special Provisions by MAP-21 Authorized Program. Recipient agrees to follow the applicable
cdition of FTA Circular, “Bus and Bus Facilities Guidance Facilities: Guidance and Application
Instructions” when it is issued

Section 16

No Obligation by the Federal Government
A. WSDOT and the CONTRACTOR acknowledge and agree that regardless of any concurrence or
approval by the Federal Government of the solicitation or award of this AGREEMENT, the Federal
Government is not a party to this AGREEMENT unless it provides its express written consent. The
Federal Government shall not be subject to any obligations or liabilities to the CONTRACTOR,
subcontractor, lessee, or any other participant at any tier of the Project (whether or not a PARTY to this
AGREEMENT) pertaining to any matter resulting from this AGREEMENT.

B. No contract between the CONTRACTOR and its subcontractors, lessees, or any other participant at
any tier of the Project shall crcatc any obligation or liability of WSDOT with regard to this
AGREEMENT without WSDOT’s specific written consent, notwithstanding its concurrence in, or
approval of, the award of any contract or subcontract or the solicitations thereof. The CONTRACTOR
hereby agrees to include this provision in all contracts it enters into for the employment of any
individuals, procurement of any materials, or the performance of any work 1o be accomplished under this
AGREEMENT.

Section 17
Personal Liability of Public Officers
No officer or employee of WSDOT shall be personally liable for any acts or failure to act in connection
with this AGREEMENT, it being understood that in such matters they are acting solely as agents of
WSDOT.

Section 18
Ethics

A. Code of Ethics. The CONTRACTOR agrees to maintain a writien code or standards of conduct that
shall govern the performance of its officers, employees, board members, or agents engaged in the award
and administration of contracts, subagreements, leases, third-party contracts, or other arrangements
supported by federal assistance. The code or standards shall provide that the CONTRACTOR’s officers,
employees, board members, or agents may neither solicit nor accept gratuities, favors, or anything of
monetary value from any present or potential subcontractor, lessee, sub-recipient, or participant at any tier
of the Project, or agent thereof. The CONTRACTOR may set de minimis rules where the financial interest
is not substantial, or the gift is an unsolicited item of nominal intrinsic value. These codes or standards
shall prohibit the CONTRACTOR’s officers, employees, board members, or agents from using their
positions for a purpose that constitutes or presents the appearance of personal or organizational conflict of
interest or personal gain. As permitted by state or local law or regulations, such code or standards shall
include penalties, sanctions, or other disciplinary actions for violations by the CONTRACTOR’s officers,
employees, board members, or agents, or by subcontractors, lessees, sub-recipients, other participants, or
their agents. The CONTRACTOR must fully comply with all the requirements and obligations of Chapiter
42.52 RCW that govern ethics in state and local governments.

. Personal Conflict of Interest. The CONTRACTOR’s code or standards shall prohibit the
CONTRACTOR’s employees, officers, board members, or agents from participating in the selection,
award, or administration of a contract supported by Federal Funds if a real or apparent conflict of
interest would be involved. Such a conflict would arise when any of the parties set forth below has a
financial or other interest in the firm or entity selected for award:

a) The employee, officer, board member, or agent;
b) Any member of his or her immediate family;
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¢) His or her partner; or
d) An organization that employs, or is about to employ, any of the above.

2. Organizational Conflict of Interest. The CONTRACTOR’s code or standard of conduct must
include procedures for identifying and preventing real and apparent organizational conflicts of
interest. An organizational conflict of interest exists when the nature of the work to be performed
under a proposed third-party contract, subagreement, lease, or other arrangement at any tier may,
without some restrictions on future activities, result in an unfair competitive advantage to the
subrecipient, lessee, third-party contractor, or other participant at any tier of the Project or impair its
objectivity in performing the work under this AGREEMENT.

B. Debarment and Suspension. The CONTRACTOR agrees to comply, and assures the compliance of
each sub-recipient, lessee, third-party contractor, or other participant at any tier of the Project, with the
requirements of Executive Orders Numbers 12549 and 12689, “Debarment and Suspension, “31 U.S.C. §
6101 note, and U.S. DOT regulations, “Non-procurement Suspension and Debarment” 2 CFR Part 1200,
which adopts and supplements the provisions of U.S. Office of Management and Budget (U.S. OMB)
“Guidelines to Agencies on Governmentwide Debarment and Suspension (Non-procurement),” 2 CFR
Part 180. The CONTRACTOR agrees to, and assures that its subrecipients, lessees, third-party
contractors, and other participants at any tier of the Project will search the “System for Award Management”
at http://sam.gov/ before entering into any third subagreement, lease, third-party contract, or other
arrangement in connection with the Project, and will include a similar term or condition in each of its
lower-tier covered transactions. CONTRACTOR understands that a suspension, debarment, or other similar
action against a third party by CONTRACTOR is considered an adverse action that can result in a change in Project
performance and agrees to provide immediate written notice to the WSDOT and FTA.

C. Bonus or Commission. The CONTRACTOR affirms that it has not paid, and agrees not to pay, any
bonus or commission to obtain approval of its application for federal financial assistance for this Project.

D. Relationships with Employees and Officers of WSDOT. The CONTRACTOR shall not extend
any loan, gratuity or gift of money in any form whatsoever to any employee or officer of WSDOT, nor
shall the CONTRACTOR rent or purchase any equipment and materials from any employee or officer of
WSDOT.

E. Employment of Former WSDOT Employees. The CONTRACTOR hereby warrants that it shall
not engage on a full-time, part-time, or other basis during the period of this AGREEMENT, any
professional or technical personnel who are, or have been, at any time during the period of this
AGREEMENT, in the employ of WSDOT without written consent of WSDOT.

F. Restrictions on Lobbying. The CONTRACTOR agrees to:
1. Comply with 31 US.C. § 1352(a) and will not use Federal assistance to pay the costs of
influencing any officer or employee of a Federal agency, Member of Congress, officer of Congress or
employee of a member of Congress, in connection with making or extending the Grant
AGREEMENT or Cooperative Agreement; and
2. Comply, and assure compliance by each subcontractor at any tier, each lessee at any tier and each
sub-recipient at any tier, with applicable requirements of U.S. DOT regulations, “New Restriction on
Lobbying,” 49 CFR Part 20, modified as necessary by 31 US.C. § 1352; and
3. Comply with federal statutory provisions to the extent applicable prohibiting the use of Federal
assistance Funds for activities designed to influence Congress or a state legislature on legislation or
appropriations, except through proper, official channels.

G. Employee Political Activity. To the extent applicable, the CONTRACTOR agrees to comply with
the provisions of the Hatch Act, 5 U.S.C. §§ 1501 through 1508, and §§ 7324through 7326, and Office of
Personnel Management regulations, “Political Activity of State or Local Officers or Employees 5 CFR
Part 151. The Hatch Act limits the political activities of state and local agencies and their officers and
employees, whose principal employment activities are financed in whole or in part with Federal Funds
including a loan, grant, or cooperative agreement. Nevertheless, in accordance with 49 U.S.C. § 5307
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(k)(2)(B) and 23 U.5.C. § 142(g), the Hatch Act does not apply to a non-supervisory employee of a public
transportation system (or of any other agency or entity performing related functions) receiving assistance
pursuant to the MAP-21 provisions and/or receiving FTA assistance to whom the Hatch Act does not
otherwise apply.

H. False or Fraudulent Statements or Claims. The CONTRACTOR acknowledges and agrees that:

1. Civil Fraud: The Program Fraud Civil Remedies Act of 1986, as amended, 31 U.S.C. §§ 3801 et
seq., and U.S, DOT regulations, “Program Fraud Civil Remedies,” 49 CFR Part 31, apply to its
activities in connection with the Project. Accordingly, by executing this AGREEMENT, the
CONTRACTOR certifies or affirms the truthfulness and accuracy of each statement it has made, it
makes, or it may make in connection with the Project covered by this AGREEMENT. In addition to
other penalties that may apply, the CONTRACTOR also acknowledges that if it makes a false,
fictitious, or fraudulent claim, statement, submission, or certification to the Federal Government, the
Federal Government reserves the right to impose the penalties of the Program Fraud Civil Remedies
Act of 1986, as amended, on the CONTRACTOR to the extent the Federal Government deems
appropriate,

2. Criminal Fraud: If the CONTRACTOR makes a false, fictitious, or fraudulent claim, statement,
submission, certificatton, assurance, or representation to the Federal Government or includes a false,
fictitious, or fraudulent statement or representation in any agreement in connection with this Project
authorized under 49 U.S.C. Chapter 53 or any other federal law, the Federal Government reserves the
right to impose on the CONTRACTOR the penalties of 49 U.S.C. §5323(1), 18 U.S.C. § 1001 or
other applicable Federal law to the extent the Federal Government deems appropriate.

3. The CONTRACTOR understands that a false claim is considered an adverse action that can result
in a change in Project Performance.

1. Trafficking in Persons. To the extent applicable, the CONTRACTOR agrees to comply with, and
assures the compliance of each subrecipient with, the requirements of the subsection 106(g) of the
Trafficking Victims Protection Act of 2000 (TVPA), as amended, 22 U.S.C. § 7104(g), and the provisions
of this Subsection 3.g of FTA Master Agreement (19) dated October 1, 2013, which by this reference is
incorporated herein as if fully set out in this AGREEMENT, and any amendments thereto, which is
accessible at hup://'www fta.dot.gov/documents/2 1 -Master.pdfconsistent with U.S. OMB guidance,
“Trafficking in Persons: Grants and Cooperative Agreements,” 2 CFR Part 175.

Section 19
Compliance with Laws and Regulations
The CONTRACTOR agrees to abide by all applicable state and federal laws and regulations including but
not limited to, those concermning employment, equal opportunity employment, nondiscrimination
assurances, Project record keeping necessary to evidence compliance, with such federal and state laws
and regulations, and retention of all such records. The CONTRACTOR will adhere to all of the
nondiscrimination provisions in Chapter 49.60 RCW.

Section 20
Civil Rights
The CONTRACTOR shall comply with all applicable civil rights laws, regulations and directives, except
to the extent that the Federal Government determines otherwise in writing. These include, but are not
limited to, the following:

A. Nondiscrimination in Federal Transit Programs. The CONTRACTOR agrees to comply, and
assures compliance by each third-party contractor, lessee or other participant at any tier, with the
provisions of 49 U.S.C. § 5332, which prohibits discrimination on the basis of race, color, creed, national
origin, sex, disability, sexual orientation, gender identity, status as a parent, or age, and prohibits
discrimination in employment or business opportunity;

B. Nondiscrimination-Title VI of the Civil Rights Act. The CONTRACTOR agrees to comply, and
assure compliance by each third-party contractor at any tier, with all provisions prohibiting discrimination
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on the basis of race, color, or national origin of Title VI of the Civil Rights Act of 1964, as amended, 42
U.S.C. §§ 2000d ef seq.; and U.S. DOT regulations, “Nondiscrimination in Federally-Assisted Programs
of the Department of Transportation--Effectuation of Title VI of the Civil Rights Act”, 49 CFR Part 21.
Except to the extent FTA determines otherwise in writing, the CONTRACTOR also agrees to follow all
applicable provisions of the most recent edition of FTA Circular 4702.1, “Title VI Requirements and
Guidelines for Federal Transit Admunistration Recipients,” to the extent consistent with applicable
Federal laws, regulations , and guidance; and U.S. DOJ, “Guidelines for the enforcement of Title VI,
Civil Rights Act of 1964,” 28 CFR § 50.3, and any other applicable Federal directives that may be
issued,

C. Equal Employment Opportunity. The CONTRACTOR agrees to comply, and assures compliance
by each third-party contractor, lessee or other participant at any tier of the Project, with all equal
employment opportunity (EEQ) provisions of 49 U.S.C. §5332, with requirements of Title VII of the
Civil Rights Act of 1964, as amended, 42 U.S.C. § 2000e e seq., and Executive Order 11246 and
Executive Order 13672 and any implementing Federal regulations and any subsequent amendments
thereto. Except to the extent FTA determines otherwise in writing, the CONTRACTOR also agrees to
comply with any applicable Federal EEQ directives that may be issued. Accordingly:
1. The CONTRACTOR agrees that it will not discriminate against any employee or applicant for
employment because of race, color, creed, sex, disability, age, sexual orientation, gender identity,
status as a parent, or national origin. The CONTRACTOR agrees to take affirmative action to ensure
that applicants are employed and that employees are treated during employment, without regard to
their race, color, creed, sex, disability, age, sexual orientation, gender identity, status as a parent, or
national origin. Such action shall include, but not be limited to, employment, upgrading, demotion or
transfer, recruitment or recruitment advertising, layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The CONTRACTOR shall also
comply with any implementing requirements FTA may issue.

2. For activities determined by the U.S. Department of Labor (U.S. DOL) to qualify as
“construction,” the CONTRACTOR agrees to comply and assures the compliance of each
subrecipient, lessee, third party contractor, or other participant, at any tier of the Project, with all
applicable equal employment opportunity requirements of U.S. DOL regulations, “Office of Federal
Contract Compliance Programs, Equal Employment Opportunity, Department of Labor,” 41 C.F.R.
Parts 60 ef seq., which implement Executive Order No. 11246, “Equal Employment Opportunity,” as
amended by Executive Order No. 11375, “Amending Executive Order No. 11246 Relating to Equal
Employment Opportunity,” 42 U.S.C. § 2000e note, and also with any Federal laws and regulations in
accordance with applicable Federal directives affecting construction undertaken as part of the Project.

3. Ifthe CONTRACTOR is required to submit and obtain Federal Government approval of its EEO
program, that EEQ program approved by the Federal Government is incorporated by reference and
made part of this AGREEMENT. Failure by the CONTRACTOR to carry out the terms of that EEO
program shall be treated as a violation of this AGREEMENT. Upon notification to the
CONTRACTOR of its failure to carry out the approved EEO program, the Federal Government may
impose such remedies, as it considers appropriate, including termination of federal financial
assistance, or other measurcs that may affect the CONTRACTOR s eligibility to obtain future federal
financial assistance for transportation projects.

D. Nondiscrimination on the Basis of Sex. The CONTRACTOR agrees to comply with all applicable
requirements of Title IX of the Education Amendments of 1972, as amended, 20 U.S.C. §§ 1681 ef seq.
and with any implementing Federal regulations that prohibit discrimination on the basis of sex that may
be applicable.

E. Nondiscrimination on the basis of Age. The CONTRACTOR agrees to comply with applicable
requirements of’
I. The Age Discrimination Act of 1975, as amended, 42 US.C. §§ 6101 er seq., and with
implementing U.S. Health and Human Services regulations, “Nondiscrimination on the Basis of Age

GCB2114 Page 12 of 29



in Programs and Activities Receiving Federal Financial Assistance”, 45 CFR Part 90, which prohibits
discrimination on the basis of age.

2. The Age Discrimination in Employment Act (ADEA} 29 U.S.C. §§ 621 through 634 and with
implementing U.S. Equal Employment Opportunity Commission (U.S. EEOC) regulations, “Age
Discrimination in Employment Act” 29 CFR Part 1625,

F. Disabilities-Employment. In accordance with section 102 of the Americans with Disabilities Act, as
amended, 42 U.S.C. § 12112, the CONTRACTOR agrees that it will comply with the requirements of
U.S. Equal Employment Opportunity Commission, "Regulations to Implement the Equal Employment
Provisions of the Americans with Disabilities Act,” 29 CFR Part 1630, pertaining to employment of
persons with disabilities. In addition, the CONTRACTOR agrees to comply with any implementing
requirements FTA may issue.

G. Disabilities-Access. The CONTRACTOR agrees to comply with all applicable requirements of
section 504 of the Rehabilitation Act of 1973, as amended, 29 US.C. § 794, which prohibit
discrimination on the basis of handicap; with the Americans with Disabilities Act of 1990 (ADA), as
amended, 42 U.S.C. §§ 12101} et seq., which requires the provision of accessible facilities and services to
be made available to persons with disabilities; and the Architectural Barriers Act of 1968, as amended, 42
U.S.C. §§ 4151 et seq, which requires that buildings and public accommodations be accessible to persons
with disabilities and with other laws and amendments thereto pertaining to access for individuals with
disabilities that may be applicable. In addition, the Recipient agrees to comply with applicable
implementing Federal regulations and any later amendments thereto, and agrees to follow applicable
Federal directives except to the extent FTA approves otherwise in writing. Among those regulations and
directives are the following: U.S, DOT regulations, “Transportation Services for Individuals with
Disabilities (ADA),” 49 CFR Part 37; U.S. DOT regulations, “Nondiscrimination on the Basis of
Handicap in Programs and Activities Receiving or Benefiting from Federal Financial Assistance,” 49
CFR Part 27; Joint U.S. Architectural and Transportation Barriers Compliance Board U.S. DOT
regulations; “Americans with Disabilities (ADA) Accessibility Specifications for Transportation
Vehicles,” 36 CFR Part 1192 and 49 CFR Part 38; U.S. DOJ regulations, “Nondiscrimination on the
Basis of Disability in State and Local Government Services,” 28 CFR Part 35; U.S. DOJ regulations,
“Nondiscrimination on the Basis of Disability by Public Accommodations and in Commercial Facilities,”
28 CFR Part 36; U.S. GSA regulations, “Accommodations for the Physically Handicapped,” 41 CFR
Subpart 101-19; U.S. Equal Employment Opportunity Commission, “Regulations to Implement the Equal
Employment Provisions of the Americans with Disabilities Act,” 29 CFR Part 1630; U.S. Federal
Communications Commission regulations, “Telecommunications Relay Services and Related Custom
Premises Equipment for the Hearing and Speech Disabled,” 47 CFR Part 64, Subpart F; U.S.
Architectural and Transporiation Barriers Compliance Board (ATBCB) regulations, “Electronic and
Information Technology Accessibility Standards” 36 CFR Part 1194; FTA regulations, “Transportation
for Elderly and Handicapped Persons,” 49 CFR Part 609; and Federal civil rights and nondiscrimination
directives implementing the foregoing regulations, except to the extent the Federal Government
determines otherwise in writing,

H. Drug or Alcohol Abuse. Confidentiality and Other Civil Rights Protections. The
CONTRACTOR agrees to comply with the confidentiality and other civil rights provisions of the Drug
Abuse Office and Treatment Act of 1972, as amended 21 U.S.C. §§ 1101 ¢f seq.; with the Comprehensive
Alcohol Abuse and Alcoholism Prevention, Treatment and Rehabilitation Act of 1970, as amended; 42
U.S.C. §§ 4541 et seq.; and comply with the Public Health Service Act of 1912, as amended, 42 U.S.C.
§§ 290dd through 290dd-2, and any amendments to these laws. The CONTRACTOR understands the
requirements of confidentiality concerning persons covered and/or receiving services and/or treatment
regarding alcohol and drug abuse, as defined in the aforementioned acts as applicable, including any civil
and criminal penalties for not complying with the requirements of confidentiality and that failure to
comply with such requirements may result in termination of this AGREEMENT,

I.  Access to Services for Persons with Limited English Proficiency. The CONTRACTOR agrees to
comply with the policies of Executive Order No. 13166, “Improving Access to Services for Persons with
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Limited English Proficiency,” 42 U.S.C. § 2000d-1 note, and with provisions of U.S. DOT Notice “DOT
Policy Guidance Concerning Recipients’ Responsibilities to Limited English Proficiency (LEP) Persons,”
70 Fed. Reg. 74087, December 14, 2005,

J. Environmental Justice. The CONTRACTOR agrees to comply with the policies of Executive Order
No. 12898, “Federal Actions to Address Environmental Justice in Minority populations and Low-Income
Populations”, 42 U.S.C. § 4321 note; and DOT Order 5610.2, “Department of Transportation Actions to
address Environmental Justice in Minority Populations and Low-Income Populations,” 62 Fed. Reg.
18377 et seq., April 15, 1997, and the most recent and applicable edition of FTA Circular 4703.1,
“Environmental Justice Policy Guidance for Federal Transit Administration Recipients,” August 15,
2012,except to the extent that the Federal Government determines otherwise in writing.

K. Other Nondiscrimination Statutes. The CONTRACTOR agrees to comply with all applicable
provisions of other Federal laws, regulations, and directives pertaining to and prohibiting discrimination
and other nondiscrimination statute(s) that may apply to the Project including Chapter 49.60 RCW.

Section 21
Participation of Disadvantaged Business Enterprises
To the extent applicable, the CONTRACTOR shall take the following measures to facilitate participation
by disadvantaged business enterprises (DBE) in the Project:

A. The CONTRACTOR agrees to comply with section 1101(b) of MAP-21, 23 U.S.C. §101 note, and
US. DOT regulations, “Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs,” 49 CFR Part 26; and Federal transit law, specifically 49
USC § 5332,

B. The CONTRACTOR agrees that it shall not discriminate on the basis of race, color, national origin,
or sex in the award and performance of any third-party contract, or sub-agreement supported with federal
assistance derived from the U.S. DOT or in the administration of its DBE program or the requirements of
49 CFR Part 26. The CONTRACTOR agrees to take all necessary and reasonable steps under 49 CFR
Part 26 to ensure nondiscrimination in the award and administration of all third-party contracts and sub-
agreements supported with federal assistance derived from the U.S. DOT, and to follow all requirements
specified in the WSDOT’s Guidebook, Consolidated Grants Program Guidebook, found at
http://www.wsdot.wa.gov/Transit/Grants/Guidebook.htm, referencing DBE  standards. The
CONTRACTOR’s DBE program, as required by 49 CFR Part 26 and approved by the U.S. DOT, is
incorporated by reference and made part of this AGREEMENT. [mplementation of the DBE program is a
legal obligation, and failure to carry out its terms shall be treated as violation of this AGREEMENT.
Upon notification to the CONTRACTOR of its failure to implement its approved DBE program, the U.S.
DOT may impose sanctions as provided for under 49 CFR Part 26 and may, in appropriate cases, refer the
matter for enforcement under 18 U.S.C. § 1001, and/or the Program Fraud Civil Remedies Act, 31 U.S.C.
§8§ 3801 et seq.

Section 22
Energy Conservation and Environmental Requirements
A. Energy Conservation. The CONTRACTOR shall comply with the mandatory standards and
policies relating to energy efficiency standards and policies within the Washington State energy
conservation plan issued in compliance with the Energy Policy and Conservation Act, 42 U.S.C. §§ 6321
ef seq., and any amendments thereto. To the extent applicable, the CONTRACTOR agrees to perform an
energy assessment for any building constructed, reconstructed or modified with FTA assistance, as
provided in FTA regulations, “Requirements for Energy Assessments,” 49 CFR Part 622, Subpart C.

B. Environmental Protection. The CONTRACTOR agrees to comply with all applicable requirements
of the National Environmental Policy Act of 1969, as amended (NEPA), 42 U.S.C. §§ 4321 through
4335; Executive Order No. 11514, as amended, “Protection and Enhancement of Environmental Quality,”
42 US.C. § 4321 note, FTA statutory requirements at 49 U.S.C. § 5324(b); U.S. Council on
Environmental Quality regulations imposing requirements for compliance with the National
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Environmental Policy Act of 1969, as amended, 40 CFR Part 1500 through 1508; joint Federal Highway
Administration (FHWA)/FTA regulations, “Environmental Impact and Related Procedures,” 23 CFR Part
771 and 49 CFR Part 622, and subsequent Federal environmental protection regulations that may be
promulgated. The CONTRACTOR agrees to comply with 23 U.S.C. §§ 139 and 326 as applicable, and
implement those requirements in accordance with the provisions of joint FHWA/FTA final guidance,
“SAFETEA-LU Environmental Review Process (Public Law 109-59),” 71 Fed. Reg. 66576 ef seq.,
November 15, 2006, and any applicable Federal directives that may be issued at a later date, except to the
extent that FTA determines otherwise in writing.

C. Clean Water. The recipient agrees to comply with all applicable Federal laws and regulations and
follow Federal directives implementing the Clean Water Act, as amended, 33 U.S.C. §§ 1251 through
1377, 42 U.S.C. §§ 300f through 300j-6, and 42 U.S.C. § 7606 , including any revisions thereto. In the
event that the Federal Funds identified in the caption space header of this AGREEMENT entitled “Project
Costs”, exceed $100,000, the CONTRACTOR agrees to comply with all applicable standards, orders, or
regulations issued pursuant to Section 508 of the Clean Water Act, as amended, 33 U.S.C. § 1368, and
other applicable requirements of the Clean Water Act,

D. Clean Air. The recipient agrees to comply with all applicable Federal laws and regulations and
follow Federal directives implementing the Clean Air Act, as amended, 42 U.S.C. §§ 7401 through 7671q
and 40 CFR parts 85, 86, 93 and 600, and any revisions thereto. In the event that the federal share,
identified in “Project Costs” of this AGREEMENT exceeds $100,000, the CONTRACTOR shall comply
with all applicable standards, orders or regulations issued pursuant to Section 306 of the Clean Air Act, as
amended, 42 U.S.C. § 76006, and other applicable provisions of the Clean Air Act .

E. Violating Facilities. The CONTRACTOR agrees to:
1. Refrain from using any violating facilities.
2. Report each violation to WSDOT and understands and agrees that WSDOT will, in turn, report
each violation to the FTA and to the appropriate EPA Regional Office.
3. Include these requirements in each subcontract exceeding $100,000 financed in whole or in part
with federal assistance provided by FTA.

F. Use of Certain Public Lands. The CONTRACTOR agrees that in implementing its Project, it will
not use any publicly owned land from a park, recreation area, or wildlife or waterfowl refuge of national,
State, or local significance as determined by the Federal, State, or local officials having jurisdiction
thereof, unless the Federal Government makes the findings required by 49 US.C. § 303. The
CONTRACTOR also agrees to comply with joint FHWA/FTA regulations, “Parks, Recreation Areas,
Wildlife and Waterfowl Refuges, and Historic Sites,” 23 C.F.R. Part 774, and referenced in 49 C.FR.
Part 622.

G. Wild and Scenic Rivers. The CONTRACTOR agrees to comply with applicable provisions of the
Wild and Scenic Rivers Act of 1968, as amended, 16 U.S.C. §§ 1271 through 1287, relating to protecting
components of the national wild and scenic rivers system; and to the extent applicable, with U.S. Forest
Service regulations, “Wild and Scenic Rivers,” 36 C.F.R. Part 297, and with U.S. Bureau of Land
Management regulations, “Management Areas,” 43 C.F.R. Part 8350,

H. Coastal Zone Management. The CONTRACTOR agrees to assure Project consistency with the
approved State management program developed under the Coastal Zone Management Act of 1972, as
amended, 16 U.S.C. §§ 1451 through 1465.

I.  Wetlands. The CONTRACTOR agrees to facilitate compliance with the protections for wetlands of
Executive Order No. 11990, as amended, “Protection of Wetlands,” at 42 U.S.C. § 4321 note.

J. Floodplains. The CONTRACTOR agrees to facilitate compliance with the flood hazards protections
in floodplains in accordance with Executive Order No. 11988, as amended, “Floodplain Management,” 42
U.S.C. § 4321 note.
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K. Endangered Species and Fisheries Conservation. The CONTRACTOR agrees to comply with
applicable protections for endangered species of the Endangered Species Act of 1973, as amended, 16
US.C. §§ 1531 through 1544, and the Magnuson Stevens Fisheries Conservation Act, as amended, 16
U.S.C. §§ 1801 ef seq.

L. Historic Preservation. The CONTRACTOR agrees as follows:

1. The CONTRACTOR agrees that in implementing its Project, it will not use any land from a
historic site that is on or eligible for inclusion on the National Register of Historic Places, unless the
Federal Government makes the findings required by 49 U.S.C. § 303.

2. The CONTRACTOR agrees to encourage compliance with the Federal historic and
archaeological preservation requirements of section 106 of the National Historic Preservation Act, as
amended, 16 U.S.C. § 470f, Executive Order No. 11593, “Protection and Enhancement of the
Cultural Environment,” 16 U.S.C. § 470 note; and the Archaeological and Historic Preservation Act
of 1974, as amended, 16 U.S.C. §§ 469a through 469¢, as follows: (a) In accordance with U.S.
Advisory Council on Historic Preservation regulations, “Protection of Historic and Cultural
Properties,” 36 C.F.R. Part 800, the CONTRACTOR agrees to consult with the State Historic
Preservation Officer concerning investigations to identify properties and resources included or
eligible for inclusion in the National Register of Historic Places that may be affected by the Project,
and agrees to notify FTA of affected properties. (b) The CONTRACTOR agrees to comply with ail
applicable Federal regulations and directives to avoid or mitigate adverse effects on those historic
properties, except to the extent the Federal Government determines otherwise in writing.

M. Indian Sacred Sites. The CONTRACTOR agrees to facilitate compliance with the preservation of
places and objects of religious importance to American Indians, pursuant to the American Indian
Religious Freedom Act, 42 U.S.C. § 1996, in accordance with Executive Order No. 13007, “Indian
Sacred Sites,” 42 U.S.C. § 1996 note, except to the extent that the Federal Government determines
otherwise in writing.

N. Mitigation of Adverse Environmental Effects. Should the proposed Project cause or result in
adverse environmental effects, the CONTRACTOR agrees to take all reasonable measures to minimize
the impact of those adverse effects, as required by 49 U.S.C. § 5324(b), and other applicable Federal laws
and regulations, including 23 C.F.R. Part 771, 23 C.F.R, Part 774, and 49 C.F.R. Part 622, among others.
The CONTRACTOR agrees to comply with all environmental mitigation measures that may be identified
as commitments in applicable environmental documents, (i.€., environmental assessments, environmental
impact statements, memoranda of agreement, and other documents as required by 49 U.S.C. § 303). The
CONTRACTOR also agrees to comply with any conditions the Federal Government might impose in a
finding of no significant impact or record of decision. The CONTRACTOR agrees that those
environmental mitigation measures are incorporated by reference and made part of this AGREEMENT or
Cooperative Agreement for the Project. The CONTRACTOR also agrees that any deferred mitigation
measures will be incorporated by reference and made part of this AGREEMENT or Cooperative
Agreement for the Project as soon as agreement with the Federal Government is reached. The
CONTRACTOR agrees that any mitigation measures agreed upon may not be modified or withdrawn
without the express written approval of the Federal Government.

Section 23
Accounting Records
A. Project Accounts, The CONTRACTOR agrees to establish and maintain for the Project either a
separate set of accounts or separate accounts within the framework of an established accounting system
that can be identified with the Project, in accordance with applicable federal regulations and other
requirements that FTA may impose. The CONTRACTOR agrees that all checks, payrolls, invoices,
contracts, vouchers, orders, or other accounting documents pertaining in whole or in part to the Project
shall be clearly identified, readily accessible, and available to WSDOT and FTA upon request, and, to the
extent feasible, kept separate from documents not pertaining to the Project.
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B. Funds Received or Made Available for the Project. The CONTRACTOR agrees 1o deposit in a
financial institution, all Project payments it receives from the Federal Government and record in the
Project Account all amounts provided by the Federal Government in support of this Grant AGREEMENT
or Cooperative AGREEMENT and all other funds provided for, accruing to, or otherwise received on
account of the Project (Project funds) in accordance with applicable Federal regulations and other
requirements FTA may impose. Use of financial institutions owned at least 50 percent by minority group
members is encouraged.

C. Documentation of Project Costs. The CONTRACTOR agrees to support all allowable costs
charged to the Project, including any approved services coniributed by the CONTRACTOR or others,
with properly executed payrolls, time records, invoices, contracts, or vouchers describing in detail the
nature and propriety of the charges.

D. Checks, Orders, and Vouchers. The CONTRACTOR agrees to refrain from drawing checks, drafis,
or orders for goods or services to be charged against the Project Account until it has received and filed a
properly signed voucher describing in proper detail the purpose for the expenditure.

Section 24
Audits, Inspection, and Retention of Records

A. Submission of Proceedings, Contracts, Agreements, and Other Documents. During the course of
the Project and for six (6) years thereafter, the CONTRACTOR agrees to retain intact and to provide any
data, documents, reports, records, contracts, and supporting materials, both paper and electronic, relating
to the Project as WSDOT may require. Reporting and record-keeping requirements are set forth in 49
CFR Part 18 or 19, whichever is applicable. Project closeout does not alter these recording and record-
keeping requirements. Should an audit, enforcement, or litigation process be commenced, but not
completed, during the aforementioned six-year period then the CONTRACTOR s obligations hereunder
shall be extended until the conclusion of that pending audit, enforcement, or litigation process.

B. General Andit Requirements. The CONTRACTOR agrees to perform the financial and compliance
audits required by the Single Audit Act Amendments of 1996, 31 U.S.C. §§ 7501 ef seg. As provided by
49 CFER § 18.26 or 19.26, whichever is applicable, these audits must comply with OMB Circular A-133,
Revised, “Audits of States, Local Governments, and Non-Profit Organizations,” and the latest applicable
OMB A-133 Compliance Supplement provisions for the U.S. DOT, and any further revision or
supplement thereto. The CONTRACTOR agrees that audits will be carried out in accordance with U.S.
General Accounting Office “Government Auditing Standards”. The CONTRACTOR agrees to obtain
any other audits required by the Federal Government or WSDOT. Project closeout will not alter the
CONTRACTOR s audit responsibilities.

C. Inspection. The CONTRACTOR agrees to permit WSDOT, the State Auditor, the United States
Department of Transportation, and the Comptroller General of the United States, or their authorized
representatives, to inspect all Project work materials, payrolls, maintenance records, and other data and
records, and to audit the books, records, and accounts of the CONTRACTOR and its subcontractors
pertaining to the Project. The CONTRACTOR agrees to require each third-party contractor whose
contract award i3 not based on competitive bidding procedures as defined by the United States
Depariment of Transportation to permit WSDOT, the State Auditor, the United States Department of
Transportation, and the Comptroller General of the United States, or their duly authorized representatives,
to inspect all work, materials, payrolls, maintenance records, and other data and records involving that
third-party contract, and to audit the books, records, and accounts involving that third-party contract as it
affects the Project as required by 49 U.S.C. § 5325(g).

Section 25
Labor Provisions
A. Construction Activities. The CONTRACTOR agrees to comply and assures the compliance of each
subrecipient, lessee, third party contractor, and other participant at any tier of the Project, with the
following laws and regulations providing protections for construciion employees:
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L. Contract Work Hours and Safety Standards Act. The CONTRACTOR shall comply with,
and shall require the compliance by each subcontractor at any tier, any applicable employee
protection requirements for non-construction employees as defined by the Contract Work Hours and
Safety Standards Act, as amended, 40 US.C. § 3701 ef seq., and specifically, the wage and hour
requirements of section 102 of that Act at 40 US.C. § 3702 and USDOL regulations, “Labor
Standards Provisions Applicable to Contracts Goveming Federally Financed and Assisted
Construction (also Labor Standards Provisions Applicable to Non-construction Contracts Subject to
the Contract Work Hours and Safety Standards Act)” at 29 CFR. Part 5; and the safety requirements
of section 107 of that Act at 40 U.S.C. § 3704, and implementing U.S. DOL regulations, “Safety and
Health Regulations for Construction,” 29 CFR Part 1926;

2. Davis-Bacon Act, as amended, 40 U.S.C. §§ 3141 ef seq., pursuant to FTA enabling legislation
requiring compliance with the Davis-Bacon Act at 49 U.S.C. § 5333(a), and implementing U.S. DOL
regulations, “Labor Standards Provisions Applicable to Contracts Governing Federally Financed and
Assisted Construction {(also Labor Standards Provisions Applicable to Nonconstruction Contracts
Subject to the Contract Work Hours and Safety Standards Act),” 29 C.F.R. Part 5; and

3. Copeland “Anti-Kickback” Act, as amended, 18 US.C. § 874, and implementing U.S. DOL
regulations, “Contractors and Subcontractors on Public Building or Public Work Financed in Whole
or in part by Loans or Grants from the United States,” 29 C.F.R. Part 3.

B. Fair Labor Standards Act. The CONTRACTOR agrees that the minimum wage and overtime
provisions of the Fair Labor Standards Act, as amended, 29 U.S.C. §§ 201 ef seq., apply to employees
performing work involving commerce, and apply to any local government employees that are public
transit authority employees. The CONTRACTOR shall comply with the Fair Labor Standards Act’s
minimum wage and overtime requirements for employees performing work in connection with the
Project.

C. Overtime Requirements. No contractor or subcontractor contracting for any part of the contract
work which may require or involve the employment of laborers or mechanics shall require or permit any
such laborer or mechanic in any workweek in which he or she is employed on such work to work in
excess of forty (40) hours in such workweek unless such laborer or mechanic receives compensation at a
rate not less than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in
such workweek.

D. Payrolls and Basic Records. Payrolls and basic records relating thereto shall be maintained by the
CONTRACTOR during the course of the work and preserved for a period of six (6) years thereafter for
all laborers and mechanics working at the site of the work (or under the United States Housing Act of
1937, or under the Housing Act of 1949, in the construction or development of the Project). Such records
shall contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona
fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2XB) of the Davis-
Bacon Act, Public Law 88-349 as amended by 40 U.S.C. §§ 3141 ef seq., and pursuant to 49 US.C.
§5333(a) et seq., daily and weekly number of hours worked, deductions made and actual wages paid.
Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or
program described in section 1(b)(2)(B) of the Davis-Bacon Act, Public Law 88-349, as amended by 40
U.S.C. § 3141 et seq. and pursuant to 49 U.S.C. § 5333(a), the CONTRACTOR shall maintain records
which show that the commitment (o provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been communicated in writing to the laborers or
mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing
such benefits. CONTRACTOR’s employing apprentices or trainees under approved programs shall
maintain written evidence of the registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the
applicable programs.
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E. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
clause set forth in paragraph (A) of this section the CONTRACTOR and any subcontractor responsible
therefore shall be liable for the unpaid wages. In addition, such CONTRACTOR and subcontractor shall
be liable to the United States for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of
the clause set forth in paragraph (A) of this section, in the sum of ten dollars ($10) for each calendar day
on which such individual was required or permitted to work in excess of the standard workweek of forty
{(40) hours without payment of the overtime wages required by the clause set forth in paragraph (C) of this
section.

F. Withholding for unpaid wages and liquidated damages. The CONTRACTOR shall upon its own
action or upon written request of an authorized representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on account of work performed by the CONTRACTOR or
subcontractor under any such contract or any other federal contract with the same prime CONTRACTOR,
or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act,
which is held by the same prime CONTRACTOR, such sums as may be determined to be necessary to
satisfy any liabilities of such CONTRACTOR or subcontractor for unpaid wages and liquidated damages
as provided in the clause set forth in paragraph (E) of this section.

G. Public Transportation Employee Protective Agreement. To the extent required by Federal Law,
the CONTRACTOR agrees to implement the Project in accordance with the terms and conditions that the
U.S. Secretary of Labor has determined to be fair and equitable to protect the interests of any employees
affected by the Project and that comply with the requirements of 49 U.S.C. § 5333 (b), in accordance with
the USDOL guidelines, “Section 5333(b), Federal Transit Law,” 29 CFR Part 215 and any amendments
thereto.  These terms and conditions are identified in USDOL’s certification of public transportation
employee protective arrangements to FTA. The CONTRACTOR agrees to implement the Project in
accordance with the conditions stated in that USDOL certification, which certification and any documents
cited therein are incorporated by reference and made part of this AGREEMENT. The CONTRACTOR
also agrees to comply with the terms and conditions of the Special Warranty for the Non-urbanized Area
Program that is most current as of the date of execution of this AGREEMENT and any alternative
comparable arrangements specified by USDOL for application to the Project, in accordance with USDOL
guidelines, “Section 5333(b), Federal Transit Law,” 29 CFR Part 215, and any revision thereto.

Section 26
Liens on the Project

In addition to any Federal interest in title to the Project, WSDOT shall hold legal title to the Project the
CONTRACTOR acquires, improves and/or constructs with Federal funds and have legal ownership to
any portion of the Project the CONTRACTOR acquires or modifies using the “Federal Funds” identified
in the caption space of this AGREEMENT titled “Project Costs”. The CONTRACTOR accepts
WSDOT’s legal title to the Project and any portion thereof during its useful life and agrees that it shall not
use the Project or any portion thereof as collateral, nor shall the CONTRACTOR encumber the Project in
any way. The Contractor shall follow the terms stated in Section 9A regarding use and disposal of the
Project and/or any portion thereof. WSDOT’s lien shall equal the proportional Federal funded share, as
identified in this AGREEMENT, of the disposable value of the Project and any portion thereof.
Satisfaction of WSDOT’s lien may be satisfied only by proper disposal of the Project and any portion
thereof in a manner determined by WSDOT.

Section 27
Loss or Damage to Project
A. During the useful life of the Project, the CONTRACTOR, at its own expense, shall cover any loss,
theft, damage, or destruction of the Project or any portion thereof using either of the following methods:
1. The CONTRACTOR shall maintain or cause to be maintained property insurance covering risk of
direct physical loss on the Project or any portion thereof adequate to cover the value of the Project
during the course of construction and after occupancy. To the extent applicable, the CONTRACTOR
agrees to comply with flood insurance purchase provisions of Section 102(a} of the Flood Disaster
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Protection Act of 1973, 42 US.C. § 4012a(a). With respect to any project involving construction, the
CONTRACTOR shall supply proof of such coverage to WSDOT; or

2. The CONTRACTOR shall provide a written certificate of self-insurance to WSDOT. The
CONTRACTOR will cover from its own resources the costs of repairing or replacing any Project or
any portion thereof if it is stolen, damaged, or destroyed in any manner.

B. During the useful life of the Project, if the damage to the Project does not result in a total loss,
payments for damage shall be paid directly to the CONTRACTOR. The CONTRACTOR shall, within
thirty (30) days, either:
. Devote all of the insurance proceeds received to repair the Project and place it back in service,
and the CONTRACTOR shall, at its own expense, pay any portion of the cost of repair which is not
covered by insurance; or
2. In the event the CONTRACTOR certified to self-insurance, devote all funds necessary to repair
the Project and place it back into service.

C. During the useful life of the Project, if the Project is a total loss, either by theft or damage, the
insurance proceeds or equivalent shall be paid directly to WSDOT. The CONTRACTOR shall within
sixty (60} days of loss, theft, or damage, notify WSDOT that it either:

1. Intends to replace the lost Project and/or any portion thereof; or

2. Does not intend to replace the lost Project and/or any portion thereof.

D. If WSDOT determines that the total loss occurred under circumstances in which the CONTRACTOR
fulfilled its obligations under this AGREEMENT, WSDOT would either pay or rebate to the
CONTRACTOR its proportionate share of such proceeds received, or take such other action with respect
to such proceeds, as FTA shall allow.

E. Coverage, if obtained or provided by the CONTRACTOR in compliance with this section, shall not
be deemed as having relieved the CONTRACTOR of any liability in excess of such coverage as required
by the limitation of liability section of this AGREEMENT, or otherwise.

Section 28
Planning and Private Enterprise

FTA Requirements. The CONTRACTOR agrees to implement the Project in a manner consistent with
the plans developed in compliance with the applicable planning and private enterprise provisions of 49
U.S.C. §§ 5303, 5304, 5306, and 5323(a)(l); joint Federal Highway Administration (FHWA)/ FTA
regulations, "Statewide Transportation Planning: Metropolitan Transportation Planning,” 23 CFR Part
450 and 49 CFR Part 613; and any amendments thereto, and with FTA regulations, “Major Capital
Investment Projects,” 49 CFR Part 611, to the extent that these regulations are consistent with the MAP-
21 amendments to the public transportation planning and private enterprise laws, and when promulgated,
any subsequent amendments to those regulations. To the extent feasible, the CONTRACTOR agrees to
comply with the provisions of 49 U.S.C. § 5323(k), which afford governmental agencies and non-profit
organizations that receive Federal assistance for non-emergency transportation from Federal Government
sources (other than U.S. DOT) an opportunity to be included in the design, coordination, and planning of
transportation services. During the implementation of the Project, the CONTRACTOR agrees to take
into consideration the recommendations of Executive Order No. 12803, “Infrastructure Privatization,” 31
U.S.C. § 501 note, and Executive Order No 12893, “Principles for Federal Infrastructure Investments,” 31
U.S.C. § 501 note.

Section 29
Substance Abuse
A. Drug and Alcohol Testing. If receiving FTA 5309 and/or FTA 5311 funding, CONTRACTOR
agrees to establish and implement a drug and alcohol testing program that complies with 49 CFR Part
655, produce any documentation necessary to establish its compliance with Part 655, and permit any
authorized representative of the U.S. DOT or its operating administrations and WSDOT to inspect the
facilities and records associated with the implementation of the drug and alcohol testing program as
required under 49 CFR Part 655 and review the testing process. The CONTRACTOR agrees further to
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submit annually the Management Information System (MIS) reports to WSDOT each year during the
term identified in the caption space header above titled “the Term of Project.”

B. Drug-free Workplace. To the extent applicable, the CONTRACTOR agrees to comply with the
Federal regulations and guidance related to the Drug Free Workplace Act of 1988, 41 U.S.C. §§ 701 e/
seq., and any amendments thereto, 2 CFR Part 182, and 49 CFR Part 32, and to FTA regulations,
“Prevention of Alcohol Misuse and Prohibited Drug Use in Transit Operations,” 49 CFR Part 655 and 49
U.S.C. § 5331, as amended by MAP-21.

C. Privacy Act. The CONTRACTOR agrees to comply with the confidentiality and other civil rights
provisions pertaining to substance abuse contained in the Civil Rights clause of this AGREEMENT.

D. Non Compliance. The CONTRACTOR agrees that if FTA determines non-compliance with these
laws and regulations, the FTA Administrator may bar CONTRACTOR from receiving all or a portion of
the Federal transit assistance it would otherwise receive.

Section 30
Federal “$1 Coin” Requirements
To the extent required by the Federal Government, the CONTRACTOR agrees to comply with the
provisions of section 104 of the Presidential $1 Coin Act of 2005, 31 US.C. § 5112(p), so that the
CONTRACTOR’s equipment and facilities requiring the use of coins or currency will be fully capable of
accepting and dispensing $1 coins in the connection with that use. The CONTRACTOR also agrees to
display signs and notices denoting the capability of its equipment and facilities on its premises where
coins or currency are accepted or dispensed, including on each vending machine.

Section 31
Safe Operation of Motor Vehicles
As applicable, CONTRACTOR is encouraged to comply with the following provisions::

A. Executive Order No. 13043, “Increasing Seat Belt Use in the United States,” 23 U.S.C. § 402 note.
CONTRACTOR is encouraged to adopt and promote on-the-job seat belt use policies and programs for
personnel that operate company-owned vehicles.

B. Executive Order No. 13513, “Federal Leadership on Reducing Text Messaging While Driving,” and
DOT Order 3902.10, “Text Messaging While Driving.” CONTRACTOR is encouraged to adopt and
enforce workplace safety policies to decrease crashes caused by distracted drivers including policies to
ban text messaging while driving. CONTRACTOR is also encouraged to conduct workplace safety
initiatives in a manner commensurate with its size.

Section 32
Freedom of Information Act
CONTRACTOR understands and agrees that the Freedom of Information Act (FOIA), 5 U.S.C. § 552,
applies to the information and documents, both paper and electronic, submitted to WSDOT, FTA and
U.S. DOT. The CONTRACTOR should therefore be aware that all applications and materials submitted
that are related to PROJECT will become agency records and are subject to public release through
individual FOIA or state public disclosure requests.

Section 33
Coordination of Special Needs Transportation
It is the policy of WSDOT to actively support coordination of special needs transportation in the State.
As a condition of assistance, the CONTRACTOR is required to participate in local coordinated planning
as led by CONTRACTOR’s relevant Metropolitan Planning Organization (MPO) and/or Regional
Transportation Planning Organization (RTPO). Persons with special transportation needs means those
persons, including their personal attendants, who because of physical or mental disability, income status,
or age are unable to transport themselves or purchase transportation.
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Section 34
Agreement Modifications
Either PARTY may request changes to this AGREEMENT. Any changes to the terms of this
AGREEMENT must be mutually agreed upon and incorporated by written amendment to this
AGREEMENT. Such amendments shall not be binding or valid unless signed by the persons authorized
to bind each of the PARTIES.

Section 35
Changed Conditions Affecting Performance
The CONTRACTOR hereby agrees to immediately notify WSDOT in writing of any change in
conditions or law, or of any other event, including any current or prospective dispute, which may
adversely affect WSDOT'’s interst in the Project or affect CONTRACTOR s ability to perform the Project
in accordance with the provisions of this AGREEMENT.

Section 36
Universal Identifier
CONTRACTOR shall, in accordancc with 2 CFR Part 25, obtain a Dun and Bradstreet Data Universal
Numbering System (DUNS) number as a univeral identifier for Federal financial asistance recipients.

Section 37

Disputes
A. Disputes. Disputes, arising in the performance of this AGREEMENT, which are not resolved by
agreement of the PARTIES, shall be decided in writing by the WSDOT Public Transportation Assistant
Director or the Assistant Director’s designee. This decision shall be final and conclusive unless within ten
(10) days from the date of the CONTRACTOR’s receipt of WSDOT’s written decision, the
CONTRACTOR mails or otherwise furnishes a written appeal to the Director of the Public
Transportation Division or the Director’s designee. The CONTRACTOR’s appeal shall be decided in
writing by the Director of the Public Transportation Division within thirty (30) days of receipt of the
appeal by the Director of Public Transportation Division or the Director’s designee. The decision shall be
binding upon the CONTRACTOR and the CONTRACTOR shall abide by the decision.

B. Performance During Dispute. Unless otherwise directed by WSDOT, CONTRACTOR shall
continue performance under this AGREEMENT while matters in dispute are being resolved.

C. Claims for Damages. Should either PARTY to this AGREEMENT suffer injury or damage to
person, property, or right because of any act or omission of the other PARTY or any of that PARTY’s
employees, agents or others for whose acts it is legally liable, a claim for damages therefore shall be made
in writing to such other PARTY within thirty (30) days after the first observance of such injury or
damage.

D. Rights and Remedies. All remedies provided in this AGREEMENT are distinct and cumulative to
any other right or remedy under this document or afforded by law or equity, and may be exercised
mdependently, concurrently, or successively and shall not be construed to be a limitation of any duties,
obligations, rights and remedies of the PARTIES hereto. No action or failure to act by the WSDOT or
CONTRACTOR shall constitute a waiver of any right or duty afforded any of them under this
AGREEMENT, nor shall any such action or failure to act constitute an approval of or acquiescence in any
breach thereunder, except as may be specifically agreed in writing.

Section 38
State and Local Law
Except when a Federal statute or regulation pre-empts state and/or local law, regulation or ordinance, no
provision of this AGREEMENT shall require the CONTRACTOR to observe or enforce compliance with
any provision, perform any other act, or do any other thing in contravention of state or local law,
regulation or ordinance. Thus if any provision or compliance with any provision of this AGREEMENT
violate state or local law, reguiation or ordinance, or would require the CONTRACTOR to violate state or
local law, regulation or ordinance, the CONTRACTOR agrees to notify WSDOT immediately in writing.

GCB2114 Page 22 of 29



Should this occur, WSDOT and the CONTRACTOR agree to make appropriate arrangements to proceed
with or, if necessary, expeditiously, terminate the Project.

Section 39
Termination
A. Termination for Convenience. WSDOT and/or the CONTRACTOR may suspend or terminate this
AGREEMENT, in whole or in part, and all or any part of the federal financial assistance provided herein,
at any time by written notice to the other PARTY in accordance with 49 CFR Part 18 § 18.44 or 49 CFR
Part 19 § 19.61, whichever is applicable. WSDOT and the CONTRACTOR shall agree upon the
AGREEMENT termination provisions including but not limited to the settlement terms, conditions, and
in the case of partial termination the portion to be terminated. Written notification must set forth the
reasons for such termination, the effective date, and in case of a partial termination, the portion o be
terminated. However, if, in the case of partial termination, WSDOT determines that the remaining portion
of the award will not accomplish the purposes for which the award was made WSDOT may terminate the
award in its entirety. WSDOT and/or the CONTRACTOR may terminate this AGREEMENT for
convenience for reasons including, but not limited to, the following:
1. The requisite federal funding becomes unavailable through failure of appropriation or otherwise;
2. WSDOT determines, in its sole discretion, that the continuation of the Project would not produce
beneficial results commensurate with the further expenditure of federal funds;
3. The CONTRACTOR is prevented from proceeding with the Project as a direct result of an
Executive Order of the President with respect to the prosecution of war or in the interest of national
defense; or an Executive Order of the President or Governor of the State with respect to the
preservation of energy resources;
4. The CONTRACTOR is prevented from proceeding with the Project by reason of a temporary
preliminary, special, or permanent restraining order or injunction of a court of competent jurisdiction
where the issuance of such order or injunction is primarily caused by the acts or omissions of persons
or agencies other than the CONTRACTOR,;
5. The Federal Government and/or State Government determines that the purposes of the statute
authorizing the Project would not be adequately served by the continuation of federal financial
assistance for the Project; or
6. The Federal Government terminates this AGREEMENT due to a determination that the
CONTRACTOR has: (a) willfully misused Federal assistance Funds by failing to make adequate
progress on the Project, (b) failed to make reasonable and appropriate use of the Project real property
or any part of the Project, or (c) failed to comply with the terms of this AGREEMENT, In the event
of a termination under this subsection, and the Federal Government exercises its right to require
WSDOT to refund any or all of the Federal Funds provided for the Project, the CONTRACTOR shall
return all monies reimbursed io it by WSDOT, in the amount required by the Federal Government,
within sixty (60) days of its receipt of a certified letter from WSDOT.
7. In the case of termination for convenience under subsections A.lthrough A.5 above, WSDOT
shall reimburse the CONTRACTOR for all costs payable under this AGREEMENT which the
CONTRACTOR properly incurred prior to termination. The CONTRACTOR shall promptly submit
its claim for reimbursement to WSDOT. If the CONTRACTOR has any property in its possession
belonging to WSDOT, the CONTRACTOR will account for the same, and dispose of it in the manner
WSDOT directs.

B. Termination for Default. WSDOT may suspend or terminate this AGREEMENT for default, in
whole or in part, and all or any part of the federal financial assistance provided herein, at any time by
written notice to the CONTRACTOR, if the CONTRACTOR materially breaches or fails to perform any
of the requirements of this AGREEMENT, including:

1. Takes any action pertaining to this AGREEMENT without the approval of WSDOT, which under

the procedures of this AGREEMENT would have required the approval of WSDOT;

2. Jeopardizes its ability to perform pursuant to the AGREEMENT, United States of America laws,

Washington state laws, or local governmental laws under which the CONTRACTOR operates.

3. Abuses or misuses the Project, including, but not limited to:
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a) Failure to maintain Project according to the applicable building code and/or

manufacturer’s standards;

b) Failure to repair damages or replace defective or broken parts in a timely manner;

c) Failure to take any action which could affect the ability of the Project to perform its

designated function or takes any action which could shorten its useful life for Project use or

otherwise; or

d) Failure to make reasonable and appropriate use of the Project or any portion thereof.
4. Fails to make reasonable progress on the Project or other violation of this AGREEMENT that
endangers substantial performance of the Project; or
5. Fails to perform in the manner called for in this AGREEMENT or fails to comply with, or is in
violation of, any provision of this AGREEMENT, WSDOT shall serve a notice of termination on the
CONTRACTOR setting forth the manner in which the CONTRACTOR is in default hereunder. If it
is later determined by WSDOT that the CONTRACTOR had an excusable reason for not performing,
such as events which are not the fault of or are beyond the control of the CONTRACTOR, such as a
strike, fire or flood, WSDOT may: (a) allow the CONTRACTOR (o continue work after setting up a
new dclivery of performance schedule, or (b) treat the termination as a termination for convenience.

C. WSDOT, in its sole discretion may, in the case of a termination for breach or default, allow the
CONTRACTOR ten (10) business days, or such longer period as determined by WSDOT, in which to
cure the defect. In such case, the notice of termination will state the time period in which cure is
permitted and other appropriate conditions. If the CONTRACTOR fails to remedy to WSDOT's
satisfaction the breach or default within the timeframe and under the conditions set forth in the notice of
termination, WSDOT shall have the right to terminate this AGREEMENT without any further obligation
to CONTRACTOR. Any such termination for default shall not in any way operate to preclude WSDOT
from also pursuing all available remedies against CONTRACTOR and its sureties for said breach or
default.

D. In the event that WSDOT elects to waive its remedies for any breach by CONTRACTOR of any
covenant, term or condition of this AGREEMENT, such waiver by WSDOT shall not limit WSDOT's
remedies for any succeeding breach of that or of any other term, covenant, or condition of this
AGREEMENT.

Section 40
Forbearance by WSDOT Not a Waiver
Any forbearance by WSDOT in exercising any right or remedy hereunder, or otherwise afforded by
applicable law, shall not be a waiver of or preclude the exercise of any such right or remedy.

Section 41
Lack of Waiver
In no event shall any WSDOT payment of grant funds to the CONTRACTOR constitute or be construed
as a waiver by WSDOT of any CONTRACTOR breach or default. Such payment shall in no way impair
or prejudice any right or remedy available to WSDOT with respect to any breach or default.

Section 42
Limitation of Liability
A. The CONTRACTOR shall indemnify and hold harmless WSDOT, its agents, employees, and officers
and process and defend at its own expense any and all claims, demands, suits at law or equity, actions,
penalties, losses, damages, or costs (hereinafter referred to collectively as “claims™), of whatsoever kind
or nature brought against WSDOT arising out of, in connection with or incident to the execution of this
AGREEMENT and/or the CONTRACTOR’s performance or failure to perform any aspect of this
AGREEMENT. This indemnity provision applies to all claims against WSDOT, its agents, employees
and officers, and subcontractors arising out of, in connection with or incident to the negligent acts
omissions of the CONTRACTOR, its agents, employees and officers. Provided, however, that nothing
herein shall require the CONTRACTOR 1o indemnify and hold harmless or defend the WSDOT, its
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agents, employees or officers to the extent that claims are caused by the negligent acts or omissions of the
WSDOT, its agents, employees or officers. The indemnification and hold harmless provision shall survive
termination of this AGREEMENT.

B. The CONTRACTOR shall be deemed an independent CONTRACTOR for all purposes, and the
employees of the CONTRACTOR or its subcontractors and the employees thereof, shall not in any
manner be deemed to be the employees of WSDOT.

C. The CONTRACTOR specifically assumes potential liability for actions brought by
CONTRACTOR’s employees and/or subcontractors and solely for the purposes of this indemnification
and defense, the CONTRACTOR specifically waives any immunity under the State Industrial Insurance
Law, Title 51 Revised Code of Washington,

D. In the event either the CONTRACTOR or WSDOT incurs attorey’s fees, costs or other legal
expenses to enforce the provisions of this section of the AGREEMENT against the other PARTY, all
such fees, costs and expenses shall be recoverable by the prevailing PARTY .

Section 43
WSDOT Advice
The CONTRACTOR bears complete responsibility for the administration and success of the Project as it
is defined by this AGREEMENT and any amendments thereto. If the CONTRACTOR solicits advice of
WSDOT on problems that may arise, the offering of WSDOT advice shall not shift the responsibility of
the CONTRACTOR for the correct administration and success of the Project, and WSDOT shall not be
held liable for offering advice to the CONTRACTOR.

Section 44
Venue and Process
In the event that either PARTY deems it necessary to institute legal action or proceedings to enforce any
right or obligation under this AGREEMENT, the PARTIES hereto agree that any such action shall be
initiated in the Superior Court of the State of Washington situated in Thurston County. The
CONTRACTOR hereby accepts the issuing and service of process by registered mail at the mailing
address shown in the caption space headers above of this AGREEMENT titled CONTRACTOR and
Washington State Department of Transportation. The PARTIES agree that the laws of the state of
Washington shall apply.

Section 45
Subrogation
A. Prior to Subrogation. WSDOT may require the CONTRACTOR to take such action as may be
necessary or appropriate to preserve the CONTRACTOR s right to recover damages from any person or
organization alleged to be legally responsible for injury to the Project, any portion thereof, or other
property in which WSDOT has a financial interest.

B. Subrogation. WSDOT may require the CONTRACTOR to assign to it all right of recovery against
any person or organization for loss, to the extent of WSDOT’s loss. Upon assignment, the
CONTRACTOR shall execute, deliver, and do whatever else is necessary to secure WSDOT’s rights.
The CONTRACTOR shall do nothing after any loss to prejudice the rights of WSDOT.

C. Duties of the CONTRACTOR. If WSDOT has exercised its right of subrogation, the
CONTRACTOR shall cooperate with WSDOT and, upon WSDOT’s request, assist in the prosecution of
suits and enforce any right against any person or organization who may be liable to WSDOT due to
damage of Project or any portion thereof. The CONTRACTOR shall attend hearings and trials as
requested by WSDOT, assist in securing and giving evidence as requested by WSDOT, and obtain the
attendance of witnesses as requested by WSDOT.
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Section 46
Counterparts
This AGREEMENT may be simultaneously executed in several counterparts, each of which shall be
deemed to be an original having identical legal effect. The CONTRACTOR does hereby ratify and adopt
all statements, representations, warranties, covenants, and agreements and their supporting materials
contained and/or mentioned herein, and does hereby accept WSDOT’s grant and agrees to all of the terms
and conditions thereof.

Section 47
Complete Agreement
This document contains all covenants, stipulations, and provisions agreed upon by WSDOT. No agent or
representative of WSDOT has authority to make, and WSDOT shall not be bound by or be liable for, any
statement, representation, promise, or agreement not set forth herein or made by written amendment
hereto.

Section 48

Severability
If any covenant or provision of this AGREEMENT or any provision of any document incorporated by
reference shall be adjudged void, such adjudication shall not affect the validity or obligation of
performance of any other covenant or provision of this AGREEMENT which can be given effect without
such voided provision or covenant, and any portion thereof which in itself is valid if such remainder
conforms to the terms and requirements of applicable law and to this end the provisions of this
AGREEMENT are declared to be severable. No controversy concerning any covenant or provision shall
delay the performance of any other covenant or provision except as herein allowed.

Section 49
Section Headings
All section headings are inserted for convenience only and shall not affect any construction or
interpretation of this AGREEMENT.

Section 50

Execution
This AGREEMENT is executed by the Director, Public Transportation Division, State of Washington,
Department of Transportation or the Director’s designee, not as an individual incurring personal
obligation and liability, but solely by, for, and on behalf of the State of Washington, Department of
Transportation, in the capacity as Director, Public Transportation Division, or as a designee.

Section 51
Binding Agreement
The undersigned acknowledge that they are authorized to execute this AGREEMENT and bind their
respective agencies or entities to the obligations set forth herein.

This space left intentionally blank
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IN WITNESS WHEREOF, the PARTIES hereto have executed this AGREEMENT the day and year last
written below.

WASHINGTON STATE CONTRACTOR
DEPARTMENT OF TRANSPORTATION P
|
By: :I'r M \‘Q(_ By:
Brian Lagerberg, Director Authoriged Repfesentative

Public Transportation Division

Title: /T MANAGER.

Print Name: 1-C- PPROADNAK
Date: /L(7‘% ! \ (/ Date: 2-2-20lb

APPROVED AS TO FORM

By: Susan Cruise
Assistant Attorney General

Date: November 25, 2015
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Funding by Project:

Exhibit I
SCOPE OF PROJECT AND BUDGET

PROJECT A - Tacoma Link Expansion — Phase 1 Theater District to MLK Jr Way/Division Avenue

Station.

Scope of Work: To provide capital funding assistance to construct the Tacoma Link light-rail line
extension from the existing Theater District Station to the Martin Luther King, Jr. Way/Division
Avenue Station in the Stadium Business District, including three additional passenger rail
stations providing access to three major hospitals and medical facilities along the new route.

Funds 2015-2017 2017-2019 Total Funds
Current Funds | Projected Funds Awarded
2015-2017 RMG Funds $ 2,500,000 $ 0 $2,500,000
2017-2019 Projected RMG Funds $ 0 $ 2,500,000 $2,500,000
gfg:/:t)ractor s Funds (Minimum $42,460,639 $42,460,639 534,921,278
Total Project Funds $44.960,639 $44,960,639 $89,921,278

Budget: 2017-2019 Projected RMG Funds are subject to appropriation and will not be available for

reimbursement unitil 7/1/2017,

See Attachment A, Regional Mobility Grant Project Application - Location and Description of

Work for additional details.
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Attachment A

to Exhibit I

Project Application
Location and Description of Work
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Project Summary

N — e — ==

ILead Agency City of Tacoma

iProjerl Title 1@coma Link Expansion (Phase 1-Theater District Station to MLK Jr. Way/Division Avenue Station)

Category 1Y 1Y, Graut request for 2015 - 2017 $2,500,000]
N / Grant request for 2017 - 2019 $2,500,000
oP h
= Total gramt request $ 5 ; 000 . 0 00
Federal Tax ID% 91-6001283
DM
Legislative District(s) 27
i Mailing addvess Address to receive paymeuts (if different)
Kurlis D. Kingsoiver Kurtis D. Kingsolver
Public Works Director/City Engineer Public Works Director/City Engineer
City of Tacoma City of Tacoma
747 Market Streel, Room 520, Tacoma, WA 98402 747 Market Street, Room 520, Tacoma, WA 98402
Grant Administrator Kurtis D. Kingsolver Billing Contact Kyrtis D. Kingsolver
Plione no. 253-591-5269 Phone no, 253-591-5269
Emai  KKingsol@ci.tacoma.wa.us Email KKingsol@ci.tacoma.wa.us

Summarize the proposed project

This project will complete Phase 1 of the Tacama Link Expansion project. Phase 1 will expand Tacoma Link light rail from tha axisting Theatar District Stalion in downtown
Tacoma to MLK / Division Station in the Stadium Business District. This 1 3 mile expansion will include 3 new stations, connacting Tacoma's downlown with the Stadium
Business Districl, Stadium High School, Tacoma General Hospitat, Mary Bridge Chidren's Hospitsl and Group Health Medical Facility Once complete, the Tacoma Link
Expansion project will provide access (o aimost 30,000 jobs in this area with a total of 44,552 jobs forecast for 2030, The project aiso provides mebiity 1o thousands of
students sl University of Washington-Tacoma and Stadium High School Phase 1 Is estimated to reduca 492,650 snnual vehicls trips and 2 7 million VMT annuaily

———— e e —
Describe specific deliverables

Construct 1.3 miles of the Tacoma Link Expansion connecting downtown Tacoma to the Stadium
District and 3 major haspitals and medical facilities. Regional Mobility grant funds will be used to
construct the double-track raif extension and 3 additional stations needed for the project.

WSDOT Approved Vehicle Trips Reduced (VT) WSDOT Approved Vehicle Miles Traveled Reduced (\MT)
VT In Year 1 457,840 \MT In Year 1 2,480,360
\T In Yeard 482,650 VMT In Year 4 2,684,500

Tlus application musi be certified by someone authonzed to sign contracts on behalf of your organization. such as the board
charrperson. or chief executive officer. The grant apphcations must be signed below to be considered for grant funding.

Teerufy. to the best of niy knowledge. that the information in this application is true and aceurate and that this organization
has the necessary fiscal. data collection. and managerial capability to wiplement and manage the project associated with this
application.

X ___ Date

Name and Title of § |gEnlory




A Project Description (two pages)
7- Washington State { P pag
" Department of Transportation

Describe the problem this project is designed to solve in relation to both the local public
transportation system and the broader regional transportation system. Include the

location and the specific congested corridor or situation.

Tha City of Tacoma has & population of over 200,000 and is the second-largest city in the Pugel Sound area and the thind largest in Washingtor
State. The City of Tacoma Is Pierce County's seal. Downtown Tacoma currently has over 13,000 residents and 31,502 smplayees (PSRC).
Downtown Tacoma Is cumently designated by the PSRC as one of ils 27 Reglonal Growth Centers. Thase cenlers are expecied to be the focus of
the planned population and employment growih for the region beiween now and 2040. Downtown Tacoma poptlation Is forecast to triple to mors
than 47,000 peopie by 2040, with total employmeni forecasted lo double to approximataly 54,000 (PSRC)

Tha partnership between the City of Tacoma, Sound Transit and Pierce Transit to expand Tacoma Link has been inlac since 2003 - when the
original 1.6 mile Tacoma Link system bagan service. The axisting Tacome Link fight rall system is located In Downtown Tacoma and has been
oparaling since 2003, Tacoma Link curmently serves & stations between the Theater District and Tacema Dome Station. Tralns run every 12 minutes
during the day. In 2013, Tacoma Link camied approximately 3,400 peopie per day, for @ tolal of approximately 1 million annual boardings Tacoma
Link also provides sarvice to major events at the Tacoma Doma {with a capaclty 23,000), s well as the Tacoma walerfront.

In early 2014, both the City Council of Tacoma and Sound Transit Board voled unanimously for the identified 2.4 mile Tacoma Link Expansion
alignment that extended light rall an additional 2.4 miles, connecling the Cenlral Business District 1o the Stadium and Hitop business districts and
Tacoma's "Medical Mile * This WSDOT Regional Mobility prant request, howaver, la phased in order to assist in the financing of the project,

This WSDOT Reglonal Mobiity grant request (aka “Phase 1°) will expand Lght radl from the existing Thealer District Station to MLK / Division Station
- an axpansion of approximalely 1.3 miles. Phase 1 of the Tacoma Link Expansion project will connect Tacoma s downtown with the Stadium
Business District, Stadiumn High School, Tacoma General Hospitai and Group Health Medical Facility

Phasa 1 of the Tacoma Link Expansion serves over 18,200 studenls, directly serving Liniversity of Washington-Tacoma and Stadium High School
and with a short wak serves Bates Technical College and Everpreen State College-Tacoma, The project also serves Tacoma's *Medical Mile*
including Tacoma General Hospital, Mary Bridge Children's Hospital, Group Health Medical Center  Health care faciliies along the "Medical Mile™
are some of the largest employers in the region. Over $200 million has besn invesied in medical facil:ties and colleclively the hospitals and clinics
empioy over 10,000 workers. Once complete. the Tacoma Link Expansion project will provide access fo aimost 30,000 jobs in this area with a totat
of 44,552 jobs forecast for 2030

The Tacoma Link Expansion project will expand light sail by ancther 1.3 miles, reduce 402,650 vehicle trips and 2.7 million VMT annually Tacoma
Link Expansion servica will also provide more frequent headways. Tacoma Link Expansion servica is planned for every 10 minutes between 6 30
AM and B G0 PM and 20 o 24 minutes from 5:00 to 8:30 AM and 8:00 to 10:00 PM with servica provided about 17 hours per day

This project improves mobility in downtown Tacoma and improves connections i tha regional transit system 1705 lerminates just north of whera
the exisling Tacoma Link light rall service ends. -5 at the I-705 interchange south of downtown is one of the most congested roadways in the state
with dally traffic of 200,000 vehicles. The intersaction of SR 509 and |-705 ls on WSDOT's “checkpeinta and bottienscks” st

The project removes bariers lo moblity. Very steep grades (15 to 25%) In downiown Tacoma are a barier for people accessing downtown and the
surrounding neighborhoods. This project will provide an important travel option between the downtown_ the Stadum Business Distriet and the north
end of Tacoma's “Medical Mile” where several hospitals and medical facikies are localed

The TLE project is aiso a catalysl for transii-orlented economic development. Within a quarter mile of the alignment, 33% of parcels are undemtiized
and 14% are vacant. The City of Tacoma idantified 13 economic davelopmen! opporiunities within a 5 minute walk of the comidor The estimated
value of the economic development is $321 million.

The Tacoma Link Expansion serves under served cammunities, with (imited transportation choicas. Whithin one-quarter mile of the TLE aignment,
the population is: 40% minority, 25% low-income and 30% househctds have no vehicle. Current transit service is fairly kmited at various times of day
and especially on nights and weekends. This project will improve the overall moblity of low-income and transit-dependent populations The
comblnation of expanded service and the increased oparating frequency plays an important role in helping to mest the transit demand

List and Description of High-Trip Generalors Served by Tacoma Link Expansion Phase 1

» Broadway Cenler for the Parforming Arts—This facility features two historic theatars and one new theater

+ Stadium High School—-This high school is on the National Reglster of Historic Places. More than 80 stalf and 1,600 studenis attend the schoa)

« Wright Park—Also on the National Register of Historic Places, Wright Park is Tacoma's 27-acre central urban park.

+ MultiCare’s Tacoma General Hospital and Mary Bridge Children's Hospital—These regional hospital facillties anchor the large complex of medical
servicas at MLK and Division Ave (the north end of the "madical mie”) Nearly 1,200 physicians, nurses, and other professionals work at the

haspitals.

+ Group Health Tacoma Medicat Center—regional medical center and anchor on the “madical mile." This facilly serves 140,000 peapla each year
+ Stadlum Business District—The Stadium Business District features 70 businesses Most businesses in the district are small, independenl shops
+ Bates Technical College—This 2-year public technical colege has move than 10,000 students enrolled

The existing Tacoma Link line provides actess to many other significant destinations within and around Downiown Tacoma:
* University of Washinpton—The Tacoma branch of WY serves 4,400 studenis in numerous undergraduate, graduate, and professional degree

programs,
*» Musaum District--7 museums are served by Tacoma Link, Including the WA Slate History Musaum, Tacoma Arl Musaum and Museum of Glass
+ Tacoma Convention Center—The convention canter has more than 160,000 sq it of apace to hast conventions of all kinds

+ Tacoma Dome—The Tacoma Dome hosts numerous events throughaut the year Tha Tacoma Dome has a capacity of 23.000.

« Tacoma Link pravides access to the Tacoma Dome Station, sarved by Sounder, Amirak, ST Express. Pierce Transit and Intercity Transit buses




o gt Project Description (two pages)
'7’ Depanm;.:t?:?‘lt:mmrtalion

Describe how the proposed grant project will address the above problem.

The overall purpose of the TLE project i to improve mobility and access to the regional public fransportalion system for Tacoma
residents, employees. and visitors by connecling the existing Tacoma Link system with Tacoma’s major employment and aclivity
ceniers as well as other deslinations. The project will serve fraditicnally underserved poputations in Tacoma and provide an
economic benefit to the ¢ity as a cost-efleclive and environmentally sensilive investmen!. Specifically, the project will accomplish
the following:

>Meet the rapidly growing connectivily needs of the corridor and the region's future residents and workers by increasing mobility,
access, and transportallon capacity to and from local and regional growth and activity cenlers in Tacoma and the rest of the
region, as called for in the region’s adopted plans, including the PSRC's VISION 2040 and Transportation 2040, the 2012
Countywide Planning Policies for Pisrce County and related county and city comprehensive plans.

>Link downtown with Tacoma's local growlh centers and encourage economic development within those areas. The City of
Tacoma's Comprehensive Pian inciudes policies that specify the inlention to focate major residential and employment growih in
Mixed-Use and Manufacturingfindustrial Ceniers. Expanding Tacoma Link to these centers will encourage denser, mora transit-
oriented development and further concenirate higher-wage manufacluring and industrial jobs. This will provide greater
opportunilies lo reduce the number of vehicte mies traveled as commule trips.

>Sefve an incraasing number of commute trips 1o the downtown core via transit. According 1o the PSRC's Reglonal Growth
Centers MonHoring Report (2013), the downtown Tacoma core currenily contains most of the jobs within the city and is projecled
to cantinue to do o into the fulure. increasing numbers of commuters will need allernative ways lo access lhose jobs.

>Reduce greanhouse gas emissions within the Cily of Tacoma. The city's Climate Action Plan calls for reducing greenhouse gas
emissions o 40% below 1990 levels by the year 2020 and to 80% below 1990 levels by the year 2050. Transporiation results in
§3%of the greenhouse gas emissions in Tacoma. To reduce that percentage, the cily has the goal of increasing the use of all
public lransportalion modes.

>Support Ihe land use planning goals of the North Downtown Subarea Plan and other local growih and employment centers. Tha
city is currently undertaking a planning process for the North Downtown subarea designed to encourage Iransit-oriented, mixed-
use development and economic revitalization in areas of Tacoma that are designaled for future regional growth concentrations.
Expanding Tacoma Link within this area will help to bring thosa goals ta fruition

>Support econontic development in downlown Tacoma. The Downlown Tacoma Economic Developmeni Stralegy lists the
axisting Tacama Link as a key asset within downiown. One of the city's primary goals for aconomic development is to stimulate
inveslof interest in downtown. The expansion of Tacoma Link presents an oppariunity to achieve the City's economic
development goals

>Improve public transportation service between neighborhood centers and downlown Tacoma and regional activity and
employment centers accessible from the multimodal Tacoma Dome Station. The TLE project will serve neighborhoods that have
a high economic development polenlial and are currently underserved with transit. The project wiil leverage the existing regional
investment in Tacoma Link, Sound Transit's ST Express regional bus routes, and Saundar commuter rail. in addilion to local and
regional invesiments in the nonmotorized transpartation system. The PSRC has designated the Downtown Tacoma Regional
Growth Center as one of the focus points for fulure population and employment geowth in the region. This vislon anticipates
transit and nonmolorized Investments will be key lo effectively moving the anticipated people and jobs around the region while
minimizing greenhouse gas emissions and maintaining reasonable levels of traffic congestion.

BENEFITS OF THE TACOMA LINK EXPANSION

* This project will expand Tacoma Link by 1 3 miles (an 81% increase in the length of Tacoma's light rail sysiem),

* The project serves a HUD Community Empowerment Zone that is ethnicatly and economically diverse Based an 2010 Census
information, araas west of downitown include 40% minority populalion, 25% low income, and 30% zero car households.

» The project reduces nearly 492,650 trips and 2.7 million VMT annually. Dewniown Tacoma Is localed in a PM 2.5
nonaltainment afea, so reducing vehicle trips and VMT will improve air quality and reduce greenhause gases

= Light rail service is planned 17 hours per day, with 10 minute headways in the peak period - an improvemen? over current
service.

= The project serves Tacoma's “Medical Mie” including Tacoma General Hospital, Mary Bridge Chikiren's Hospital, Group Health
Medical Cenler - significant employment centers

» The project serves over 16 200 students, direclly serving UW-Tacoma and Stadium High Schoo! and with a short walk the
project serves Bales Technical College and Evergreen State College-Tacoma.

* The project is a catalyst for TOD. Within a quarter mile of the alignment, 33% of parcels are underutilized and 14% are vacani.
The City of Tacoma identified 13 aconomic development opportunilies within a 5 minute wak of the corridor. The estimated
value of the economic development is $321 milfion

* The Tacoma Link Expansion overall is expected to increase ridership from 1 milfion to over 3 million per year




A Readiness to Proceed
Washington State
'7’ Departrn::t of Transportation

1. Does the applicant currently have the funding necessary to complete the project, with the exception of these

grant funds?
Yes [Zl No |:|
If no, give a detailed explanation of when full funding will be available.

The City of Tacoma and Sound Transit have a financial partnership. Sound Transit and the City of
Tacoma have executed a term sheet in which the City agreed to a commitment of funds to help
construct the project. In the Term Sheet, grants are the foundation of the City of Tacoma's
contribution to the Tacoma Link Expansion project. This WSDOT Regional Mobility grant request, if
successful, would be part of the City of Tacoma's contribution to the project. Sound Transit is
highly supportive of the City’s request for grant funding. See attached letter of support.

2. Design % complete Ui
3. Environmental permits applied for? Yes D No
¢ Permit issued? Yes D No
4. Does this project require NEPA/SEPA? NA ‘:I Yes No D
¢ Documents submitted? Yes m No D
* Approval received? Yes[j No
¢ s the project expected to receive a
Categorical Exclusion (CE) Yes No I:'

5. Executed Order 05-05, requires a review of all capital construction projects and land acquisitions. [f your
project requires excavation, then you must have a letter from the Department of Archeology and Historic
Preservation (DAHP) stating your project will likely have no impact, or you must follow the requirements
they put forth.

Does your project require excavation, or displacement of soil? Yes No D
e If you answered yes, have you sent your
project to DAHP for review? NAI:I Yes D No
6. Does your project require the purchase of right of way? Yes |Z' No D
o If you answered yes, what percentage of the 0%

right of way have you acquired?

7. Have you advertised for bids? Yes L__l No



A Readiness to Proceed
% Washington State

Department of Transportation
8. Vendor/contractor selected? Yes D No m
9. Construction % complete? 0%
10.  Construction permits applied for? Yes No

s  Permit issued? Yes

11. MPO/RTPO Verification Yes

=00
0

¢ If yes, cite project identification number RTA-81

N
Z
[

¢ Is the project in the applicants system or comprehensive plan? Yes

* If yes, cite the document and page number ST 2,p.14

s s the project in the comprehensive plans,
or in the 6-year Transit Development Plan? Yes |¢/| No D

NOD

12. If the project will affect a transit agency, does your
agency have written concurrence from the transit agency? NA I:I Yes

K

13. Transit agency applicants only. Does your agency have a process to
allow a private bus company to use a park and ride lot you own or
provide service 10?7 A process is required if you want
to receive grant funds. WSDOT will not review, comment, or

score the transit agencics process. NA Yes D No D
14. For Operating projects (new or extended routes)

is the planning process complete? NA Yes I:I No D
15. For Equipment procurement projects has the agency identified

vehicle type, options, and available contracts to piggyback on? NA |Z| Yes |:| No [:l

Additional Information

The schedule provided is an "early start/ early finish” schedule. By June of 2019, ali requirements for a
4-year project will be met. Also,the following milestones will be complete: « All ROW will be purchased.
* 1.3 miles of light rai! track / fixed guideway will be constructed and the platforms for 3 stations

» The expansion of the Tacoma Link Operations and Maintenance Base will be 50% complete.

* The first new light rail vehicle will be delivered and begin qualification testing. Each car undergoes a
500-mile “burn in" period, which is designed to test the LRV's safety and functionality.




A
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Construction Projects
For 2-year projects, all of these milestones must occur before June 30, 2017,
For 4-year projects the following milestones must occur before June 30, 2017:

Design 90% complete

Complete environmental documentation

Set contract ad date

Set construction start date and project completion date

Project Schedule

Construction Project Milestones

Past or planned completion

s . dates
(Critical path milestones are in Bold) (mmAy)

Design 10% complete 09/14
Design 30% complete 0915
Design 60% complete 06/16
Design 90% complete 0617
Complete environmental documentation 02115
Executive Order 05-05 compliance 0215
QObtain required permits 10147
Land acquired/right of way certification 0616
Utilities 10118
Ad date 0617
Bid date 0817
Award date 1017
Construction start date 11117
Construction 25% comgplete 08/18
Construction 50% complete 06119
Construction 75% complete 03/20
Operationally complete 12/20
Performance Management Plan (PMP) approved by WSDOT
Fully complete 07/21
Site inspection visit by WSDOT 08/21




A
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Equipment/Vehicle Project

For 2-year projects, all of these milestones must occur before June 30, 2017.
For 4-year projects the following milestones must occur before June 30, 2017;

¢ Development/approval of final specifications
¢ Place order
* Setdelivery date

Equipment/Vehicle Purchase Milestones
(Critical path milestones are in Bold)

Past or planned completion
dates

(mm/yy)

RFP of IFB publish date

Contract award

Set delivery date

First vehicle accepted

First vehicle service start date

All vehicles accepted

AH new vehicles in service

Service inspection visit by WSDOT

Performance Management Plan (PMP) approved by WSDOT

Operating Projects

For all operating projects the new service must start before October 1, 2016.

Project Schedule

Operating Project Milestones ot OL L Ined o mplEtoR
(Critical path milestones are in Bold) gatey
(mm/yy)
Service plan completed
Start date established
Service start date
Service inspection visit by WSDOT

Performance Measuremetn Plan (PMP) approved by WSDOT




Impact on Congested Corridors

N
7- Washingt
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Identified Bottleneck or Chokepoint Level of Service
Bottleneck or chokepoint number from map #83 The current level of service through the corridor is:
Bottleneck of Chokepoint location is not on map ADT of @ 200,000

Comment:

Describe the congestion problems your proposal addresses. The explanation should relate the project to
both the public transportation system and the broader regional transportation system and should clearly
demonstrate the connection between the problem and your proposal.

I-705 terminates just north of where the existing Tacoma Link light rail service ends. -5 at the I-705
interchange south of downtown (near the Tacoma Dome Station) is one of the most congested
roadways in the state, with daily traffic of 200,000 vehicles. The intersection of SR 509 and I-705 is
on WSDOT's “checkpoints and bottlenecks” list.

This project improves mobility in downtown Tacoma and improves connections to the regional transit
system. The Tacoma Link Expansion project provides access to/from Downtown Tacoma, the
largest employment center in the South Puget Sound region. The project serves multiple
employment centers, providing a connection fram Tacoma Dome Station (and over 2,000 P&R stalls)
to downtown Tacoma, Tacoma General Hospital and Mary Bridge Children’s Hospital, Stadium
Business District, Group Health Tacoma Medical Center. Currently, the Tacoma Link Expansion
corridor / area population is 17,449 persons, and there are 28,073 jobs.

Population within 0.5 mile of the Tacoma Link Expansion corridor is forecast to increase to more than
47,000 people by 2035 with total employment forecast to double to approximately 54,000. With this
leve! of population and employment growth, the area will likely face increasing levels of traffic
congestion. As a result of both regional and local policy, most of the forecasted population and
employment growth is expected to be accomodated by increases in transit nonmotorized modes. Of
the total 7,100 daily trips projected on Tacoma Link Expansion, 3,700 trips (52%) are from "new
transit riders."

The Tacoma Link Expansion project will provide transit service every 10 minutes from 6:30am to
8:30pm; every 20 minutes between 5:30am to 6:30am and between 8:30pm and 10:00pm every
weekday. it will also provide frequent transit service on weekends when the existing transit service is
significantly reduced. This increased service level will make transit a competitive mode for a variety
of trips throughout the day.

Forecast results show over 52% of the Tacoma Link Expansion riders will be new transit riders -
people who are currently driving. The fairly large share of new transit users indicates how
underserved the populations around the project corridor are with the existing transit service. Adding
frequent all-day transit service will result in significant ridership gains and provide congestion relief in
the downtown Tacoma area.
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Describe the system integration problems your proposal addresses. For example, indicate how
your proposal:

improves multimodal connections and service

establishes or improves connections between counties or urban centers

exemnplifies coordination among jurisdictions and/or

improves the use of demand management strategies (o leverage existing services and
programs, including Growth and Transportation Efficiency Center programs

¢ Limit your response to two pages

MULTIMODAL CONNECTIONS

Tacoma Link Expansion directly connects with and serves muitipie transporiation modas including®

+ Light Rall Tacoma Link fight rall service is currently 7 days a week, with 12 minule peak headways The Tacoma Link Expansion will increase
service (o 10-minute peak headways. Light rad service will be provided 17 hours a day

+ Local Bus Conneclions Tacoma Link stations Inciude connections to Pierce Transil, The Commerce Street Transit Center (located batween §
Sih and 11th Streels) is served by Lght rail, Pierce Transit and ST Express buses. Prerce Transit Is also integrating jocal bus service with Tacoma
Link Expanscon.

* Express Bus Routes 590 (Seattis-Tacoma} and 594 (Lakewood-Tacoma-Seattie) make siops in downtown Tacoma and connect with Tacoma
Link at Commerce Streel, Tacoma Convention Center Station, UW-Tacoma and at the Tacoma Dome Station. Intercity Transit provides bus
service from the Tacoma Dome 1o Olympla,

* Pedestrian The project connects to the Thea Foss Waterway / Esplanade, Spanish Steps and the Prairie Line Trall and other local and regional
pedestrian and bicycle eonneclions.

» Bicycle: Tacoma's Mobility Master Plan identifies Broadway. Markel, J St, N Yakima Ave and Courl [ as bicycle boulevards and bsts St Helens
for a bike lane. The Mobilty Master Pian also kienlfies an off-street Irail (the "Bayside Tralls”) to the east of Stadium Way in this area Stadlum
Way and N 15! Street have bike fanes. Tacoma Link welcomes bicycles on veh:cles and the project has multiple connections to bike lanes. bicycle
boulevards and bike/pedestirian traily

- The Tacoma Dome Station is also localed within the project cormidor, serving Sounder commurer rad Tacoma Link light rall, and Greyhound,
local, and express bus services. Ridership levels at the Tacoma Dome Station are wedl over three million per year. The Tacoma Dome Staticn alsa
includes a 2,283-stall parking facility; as such, it is one of Ihe (argest PAR factifies in Puget Sound, Many niders park here and use Tacoma Link to
access downtown. with the Tacoma Link Expansion, addiional access to the four major medical facitities will be provided.

Fhe Tacoma Link Expansion project widl connect the anticipated 47,000 people and 54,000 employees in the project corrdor to services in
Downlown Tacoma and to regicnal transit options al the Tacoma Dome Station Sound Transil's ST Express bus service is offered 7 days a week,
providing regional service to Sea-Tac Alrport, University of Washington (Seatte), downiown Seattle, Tacoma Dome Station, and the City of
Lakewood. ST Express buses serving Tacoma Dome Station operate every § minutes in the weekday paak period, with service starting at 4 10am
and ending al 7:48pm. On weekends service is provided from S5am ta 1am. ST Express bus service serving Tacoma had more than 2.4 million
annual boardings in 2013

Service integration - To provide a seamiess, complimentary Iransit network, 8 Bus Integralion Plan was developed (o coordinate bus service wilh
{he proposed Tacoma Link Expansion: Pierce Transil and Sound Transit identified a conceptual transit bus service plan that inciudes refouting
transit servica and truncating service (o better provide transit connections in the project comidor. As mentioned eariisr, the poputation that kves in
the neighborhoads wesi of downtown that will be served by the Tacoma Link Expansion have a larger propertion of transil-dependent pecple than
other parts of the reglon. Transil service for these users of the regional system is fairly limiled a1 various times of day and especially on nights and
weekends. The Tacoma Link Expansion profect will improva the averall mob:kty of low-income and iransit-dependent populations in Tacoma The
combination of expanded service by Tacoma Link, medifications to supporting transil system, and the increased operating frequency of the
proposed high-capacily transit senvice plays an Important role In heiping to meet the Iransit demand that the area’s existing and planned land uses
will place on the transit system.

CONNECTIONS BETWEEN COUNTIES AND URBAN CENTERS

The purposa of the Tacoma Link Expans:on project is to Improve connections tetween urban centers and increase access to the reglonal
lransportation syslem for Tacoma residents, employees, and visitors by connecting the existing Tacoma Link system with Tacoma's major activity
centers The project is located in the Downtown Tecoma Reglonal Growth Center and serves the South Downtown Sub-Area and North Downtown
Sub-Area. The project also provides access lo the regional iransporialion sysiem. Wih the Tacoma Link Expansion, people can park al ihe
Tacoma Dome PSR and then use Kght rail to access employment at the hospilals located at MLK/Division Station. Alse, peopie Kving on MLK or
the Stadium District or downtown Tacoma could kake light rall to the Tacoma Deme Statian to access ST Express and Sounder service to Seattls.
Expanding Tacoma Link will support development and increase density, reducing need for aulo ravel, while providing new opportunities for
affordable housing development. The City of Tacoma has been planning for additional housing, economic development through ils
sub-area/center pans, pant of the Tacoma Comprehensive Plan Tacoma Link Expansion is listed as a high priofity project that would improve
conneciivity and promole economic davelopment. (South Downtown Subarea Plan, page 181)

SUPPORTING TOM, CTR and GTEC PROGRAMS

The Clly of Tacoma's GTEC program has been designed to enhance the required CTR program. Tacoma's GTEC program expands the CTR
program by adding additional emplayers and residents thal are not currently affected by the CTR law The goal of the Tacema GTEC program s fo
reduce drive alone trips by 10% and VMT from the base year In the GTEC program, the City proposas 1o target 1) the UW-Tacoma Campus, 2)
employers thal are not required to have a CTR program and 3) residential bulidings to decrease drive alone trips and VMT through marketing,
pramotions, services and parkmng management. The proposed target populations are afl sesved by the Tacoma Link Expansion proiect.
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COORDINATION AMONG JURISDICTIONS and PARTNERSHIPS

The City of Tacoma, Sound Translt and Pierce Transit have developed a parinership to accomplish the shared goal of expanding
Tacoma Link. Under the arrangement: The Cily of Tacoma has community expertise and capacily to review and make
recommendations based on Tacoma's economic development, transportation and community goafs. The City of Tacoma has the
authority to review the analysis, make recommendations. and have the responsibikity of coming up with additional capital funding.
Sound Transil has technical experiise 1o manage the project and design, construct and operate Tacoma Link. The project was
approved by volers In the 2008 ST 2 plan. Pierce Transit has service Inlegration planning expertise to inlegrate ihe light rail
expansion with local bus feeder service  Plerce Transil has crafied a new long range plan thal reflect Tacoma Link invesiments

The parnarship between the City of Tacoma, Sound Transit and Pierce Transit lo expand Tacoma Link has been inlact since 2003
« when the original 1.6 mile Tacoma Link sysiem began service.

+ From 2003-2005, the early stages of ST2 planning generaled ideas by cilies and citizens for projects Expanding Tacoma Link

* In 2005, lssue Papers were developed (o examine Tacoma Link expansion  The Sound Transil Long-Range Plan was updated to
Include rait extension through Tacoma.

» in 2007, Tacoma Link Expansion was inciuded on the ST 2 project list as a partnership project.

+ in 2007, the Clty of Tacoma eslablished a Streelcar Advisory Commiliee The Commiltee examined feasibility, conceptual
alignments and costs of establishlng a city-wide streetcar system. The Committee considered historical streelcar roules, existing
and fuilure land uses and localreglonal transit system.

» The Clty of Tacoma and Sound Transit created a Technlcal Advisory Commitiee and Stakeholders Group in 2010 o develop the
altematives to be considered for the Tacoma Link Expansion

* In August 2014, the City of Tacoma and Sound Transit signed a Term Sheet that identifies a framework and principlas for a future
agreement that identifies Clty and Sound Transit commitments lo the project.

The Tacoma Link Expansion project is included in or consistent with the following local and reglonal plans:

* The City of Tacoma's Comprehensive Plan

* The Downtown Element, pages DT-3, DT-33, DT-34, DT-35, DT-89,

* The Growth Sirategy and Development Concept Element, page GD-4 siates “Support of the high-capacity transit system, including
light rail and commuter rail, will be a top priority of the City”

+ The Transporiation Element, pages T-6, T-16, T-18, 7-23, 7-39, T-43, T-47, T-62

+ Sauth Downlown Sub Area Plan (pages 58 and 181)

+ North Downtown Sub-Area Plan - The TLE project Is is a key part of the Mobility chapter of the Nerth Downlown Subarea Plan)
+ Draft Hilhop Subarea Plan (pages 92-95)

* The Tacoma Dome Area Plan

« The Neighborhood Element

« Tacoma’s Economic Devetopment Plan, page 36

» The project was inciuded in the Sound Transit 2 voler-approved plan, Appendix A on page A-15

» The project Is specifically included in the PSRC's Deslination 2040, {he regional transporiation plan.

» Downtown Tacoma [s a designated Regional Growth Center per PSRC's VISION 2040 and Destination 2040 plans

Private Promotion of Tacoma Link

Tacoma Link is highly supporied by downtown business. Although not specifically ear-marked for lransit-oriented plans, the
Dovnlown Business Improvement Area (BlA) is an B4-block district of Dewntown Tacoma that provides maintenance, securily, and
streetscape improvements to supplement publically financed streel sweeping and police services. The activities of the BIA are
supported eniirely by rate-paying property owners who collectively elect to pay an annual fee. The organizalion is specifically
dedicaled to promaoling the general success of the Tacoma Link system, and Hs aclivilies further the broader community goal of
fostering growth in downtown's Regional Growth Center. In 2014, the BIA voled an addilional assessment lo help “keep Link free”
by subsidizing planned new $1 fares. The 2012-13 tolal budget for ihe BIA was $844,000.

EXTENSIVE PUBLIC OUTREACH

During the alternatives evaluation, the Tacoma and Sound Transit reached out lo the community in the following ways: poesicard
mailing to 54,000 community membess, Web and print adverlisements, social media, project Websile, announcements, emalls to
listserv, media advisory, and anncuncement to social service providers and EJ organizations, Including the folowing: Melro Parks,
Catholic Community Services, Tacoma Association of individuals with Disabilitles, Tacoma School District, UW-Tacoma, Diversity
Resource Center, Tacoma Community College, Tacoma Rescue Mission, Tacoma Slavie Christian Association, Urban League,
Korean Women's Association, Aslan Pacliic Cullural Center, Franciscan Hospital, Tacoma General-MultiCare, Tacoma Library,
Tacoma-Plerce Co. Public Health, Gross Cultural Collaborative, Tacoma Housing Authority, Centro Latino, MoLE, Hilltop Businass
District, Black Colleclive, Tacoma Community Council, and Hiliside Development Group.

Qutraach on the alternatives analysis, alignment and slations included: mailings 1o more than 11,000 addresses; more than 1250
public comments:; online and print advertisemenis in mora than 8 media outlets; B falkes. feslivals, and markets; 18 open houses;
business district and neighborhood counci briefings; more than 70 media articles or posts; stakeholder group discussions; oulreach
to more than 22 social service providers that represent low-income, underserved, minority and non-Engésh speaking populations;
live televised public discussion at City Council meetings: public discussion at Sound Transit Baard mestings; online surveys; ;
Listserv notificatfons; 100 posters distibuled at Hillop businesses and Stadium multifamily residences; mora than 19 community
briefings; Briefed Planning and Transportation Commissions: briefings to City Council Commitiee- Infrastructure, Planning, and
Suslalnabllity Committee and door-to-door outreach al more than 180 residentia! buildings and businesses along the alignment.
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" Funding Sources and Amounts
. Replonal
Project Activity Total Peoject| Mobility | Other State Federal Useful
Funds Grant Funds Funds Local Funds Funds Other Funds| Life
Qverhead, salories, benefits S
{PE/Design $16,108.964| $12436,683] $3.672.28i
JPark and Ride Surface Lot S0 25
Pask and ride Parking Structure S0 50
Transit Center $0 25
Transit Only. HOV, and BAT Lanes S0 20
Bus Bulbs and Sidewalks $0 20
Pedestrian/Bicycle Trail Connections S0| 25
|Bus Shelters $0| 15
[Transit Signal Priority s0j 15
Security Sysiems S0 10
Passenger/Bicycle Amenities 50 7
15X
 Transporiation Demand Management length of
SO grani
New Bus Route. Extending, Increased Length of
Frequency S0 grant
L5X
Promotion Ouircach/Advenising lengih of
$0 grant
Street/Trnin Car Rolling Stock $15.490.405 52490405  $6,000.000 30
|Fixed Guidway $55.602.150]  $5.000.000) $50.602,150 ET N B
Cutaway Bus Van Chassis 80, 5
Cutaway Bus Truck Chassis 50 7
[Roifing Stock Buses 50 12
[L.and Acquisition Purchase 52,719,760 $792,098]  $1.927.662
|L2nd Acquisition Lease 50
|Other
1 $0)
2 $0)
3 $0]
B e $89.921.278|  $5.000.000 sof $73.321.335] s11.599.943 50
& of RMG Contribution o Overall Project Cost 5.6%

|not exceed 80%

Comments, or provide an

Notes: The $89.9m total budget for Phase 1 is based on conceptual design estimales.
proportionate 10 the entire 2.4 mile Tacoma Link Expansion, (Phase 1 is 1.3 miles long, which is approximately 54% of the 2.4 mile expansion ) This
cost estimate is 54% of the 10tal cost estimate and includes contingency funds.

lanation why your project doesn't fit into any of the above categories.

The design life of Tocoma Link includes the following. 50 years for fixed facilities, 30 years for fixed systems {that include vehicles). 100 years for
structures, and 150 years for scismic event.

Far this application, costs for Phase | were estimated to be




7" Washington State
V/& Department of Transportation Greenhouse Gas Emission
Reduction Policy Statement

1. Has your agency adopted policies to reduce Greenhouse Gas Emissions?

Yes No D

2. Please describe specific goals and objectives of your agency’s Greenhouse Gas Emission Reduction Policy,
and describe what components it includes, and how it is implemented.

Tacoma Link Expansion is consistent with Tacoma's Climate Action Plan. Tacoma's Climate
Action Pian calls for a reduction in greenhouse gas emissions to 40% below 1990 levels by the
year 2020, and a reduction in greenhouse gas emissions to 80% below 1990 levels by the year
2050. Transportation results in 53% of the greenhouse gas emissians within the City of Tacoma.
To reduce that, the City has the goal of increasing the use of all public transportation modes.

Sound Transit has an adopted GHG reduction policy, consistent with RCW 70.235. Executive
Order #1 and ST Resolution 2007-12 direct the agency to explore ways to reduce GHG
emissions. Sound Transit maintains an internationally certified (ISO 14001) Environmental and
Sustainability Management System to be accountable for controlling any environmental impacts,
maintaining environmental compliance and demonstrating improvements in performance. In
2013, ST saw 3-4% reductions in energy use and greenhouse gas emissions per boarding.
Tacoma Link is incorporated into ST's Sustainability Plan and annual sustainability targets.

3. RCW 70.235.070 requires project “consistency” with the state Greenhouse Gas emission limits, and
Vehicle Mile Traveled reduction benchmarks found in RCW 47.01.440. Please describe how your proposed
project is consistent with RCW 70.235.070.

This project is consistent with statewide goals to reduce annual per capita vehicle miles traveled
by 2050. One of the goals in the Tacoma Link Expansion Corridors Evaluation Summary was to
“Ensure that the project is environmentally sensitive and sustainable.” The TLE supports this
goal by reducing trips and VMT as people decide to take transit instead of driving. This project is
projected to reduce 492,650 vehicle trips and 2.7 million VMT by 2024,

Sound Transit light rail operates on clean electricity sourced from more than 85% non-carbon
generating sources, such as hydropower (nationwide only 9% of electricity consumed is from
non-carbon generating sources). This use of clean sources further cuts down on greenhouse gas
emissions,

The existing Tacoma Link O&M Facility has qualified for state stormwater “Conditional No
Exposure” status for performing all industrial activity inside and maintained “Conditionally Exempt
Small Quantity Generator” status for dangerous waste generation due to extremely low waste
generation. These two statuses are quite rare for industrial facilities to achieve.



TACOMA LINK EXPANSION PHASE 1
PROJECT MAP TACOMA, WA
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Locations and Estimated Sizes of Downtown Tacoma's Largest Employers
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Top 25 Downtown Tacoma Employers

Estimated Employment

Establishment Dosntown
MultiCare Tacoma General Hospilal 5,000
Mary Bridge Children's Hospital 3,000
St Joseph Medical Center 1,642
Counly of Pierce {exc! court, jail) 3,640
Pierce County Superior Count 1,586
State Farm Inswrance 1,300
Regence Blue Shield 598
Cily of Tacoma (general govt.} 500
Tacoma Fire Deparimenl 400
Pierce: County Jail 368
Dcls Region 5 Central Office 350
Universily of Washinglon - Tacoma 34
Bny Mekon Performance & Risk
Analytics, Inc 310
Foster Care Licensing 301
Libwary 300
MultiCare Health System 295
Corinthian Colleges, Inc. 293
Sheiff's Offica s
Glebe Machine Manufacturing
Company 200
Chwest 197
Stadium High School 180
Hotel Murano 180
Columbia Bank 150

Franciscan Medica! Group 130




From: Kelly McGourty

To: Overby, Monica; Kimberly Scrivper

Subject: RE: MPO Consistency Review for ST"s WSDOT Regional Mobility Grant Applications
Date: Monday, Seplember 29, 2014 12:15:01 PM

Monica -

The following is the MTP Consistency information for the three projects referenced

Project 1, High Capacity Double Decker Bus Replacement Project This project is consistent with the region's long-
range metropolitan transportation plan, Transportation 2040  If funding is awarded, PSRC will expedite processing of
the funds into the Stale Transporiation Improvement Program.

Project 2, Sumner Station Access Improvements This regional capacity project is identified in the region's Jong-range
melropolitan transpariation plan, Transportation 2040 If funding is awarded, PSRC will expedite processing of the
funds inlo the State Transportation Improvement Program

Project 3, Tacoma Link Expansion. This regional capacity project is identified in the region's long-range matropolitan
transportalion plan, Transportation 2040 If funding is awarded PSRC will expedie processing of the funds into the
State Transportation Improverment Program

Please let me know if you need any other information — Kelly

Kelly McGourty

Program Manager

Puget Sound Regional Council
1011 Western Ave., Suite 500
Seattle, WA 98104-1035

Ph (206)971-3601

Fax (206)587-4825

From: Cverby, Monica [mailto:monica.overby@soundiransit.org]

Sent: Wednesday, September 24, 2014 9:47 AM

To: Kimberly Scrivner; Kelly McGourty

Subject: MPO Consistancy Review for ST's WSDOT Regional Mobtiity Grant Applications

Hi Kim and/ar Kelly,

As you may have seen, the WSDOT Regional Mobility Grant Program requires applicants to seek an

MPQ consistency review to ensure that projects submitted to the program are consistent with
Transportation 2040. Below {also attached) are Sound Transit's three projects that will be submitted to the
2015-2017 Regianal Mobility Grant program and details about how these projects are consistent with and
included in T 2040.

Please confirm, by responding to this email, that these projects are in fact consistent with T2040. A
response by Oct 1 would be much appreciated! If you have any questions, please let me know.

Thank you very muchl

Monica Overby

Grants Administratcr

Sound Transit

401 S Jackson St { Seattle, WA 98104
206-68%9-4979

@ n 13



Overbz, Monica

From: Peter Stackpole <pstackpole@piercetransit.org>
Sent: Thursday, September 25, 2014 1:27 PM

To: Barb Hunter; Overby, Monica

Cc: Peterson, Jay

Subject: RE: Transit Agency Verification for ST's RGMP projects
Hi Monica,

Additionally, ST might want to reference the new (latest) TDP instead, that language is the same as the previous version.
it was just adopted by our Board on 9/8.

Pierce Transit Development Plan 2014-2019 - "Pierce Transit will continue and expand a growing number of
cooperative projects involving local communities, Pierce County, King County Metrg, Sound Transit, and WSDOT. This
includes neighborhood development and planning efforts, regional fare coordination, Sounder feeder transit services,
express bus service coordination, and high occupancy vehicle access projects « Pierce Transit will continue to work with
local jurisdictions to implement transit supportive improvements This project is also consistent with and will be
coordinated with Pierce Transit service plans.

Thanks,
Peter

From: Barb Hunter

Sent: Thursday, September 25, 2014 12:42 PM

To: 'Overby, Monica’

Cc: Peter Stackpole; Jay Peterson

Subject: RE: Transit Agency Verification for ST's RGMP projects

Hi Monica,

t discussed Sound Transit's proposed projects with Peter Stackpole in Service Planning this morning, and we concur that
they are consistent with Pierce Transit’s plans and policies.

Thank you and good fuck!

Barb Hunter
Pierce Transit | Grants Administrator | 253.984.8200 | mautobihunter@picrsetinsitore

From: Overby, Monica [mailto:monica.overby@soundtransit. or
Sent: Wednesday, September 24, 2014 9:25 AM

To: Barb Hunter

Subject: RE: Translt Agency Verification for ST's RGMP projects

Great thank youl!
That said, Sound Transit would like Pierce Transit to concur with the following project submittals {details below} to

the 2015-2017 Regional Mobility Grant Program. A response to this email by Oct 1* is much appreciated!!
Thank you!
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September 30, 2014

The Honorable Mayor Strickland
Mavor's Office

Tacoma Municlpal Building

747 Market Street

12th Floor

Tacorma, WA 98402

Dear Mayor Strickland:

Re: tetter of Support and Commitment of Matching Funds for the City of Tacoma's
Regional Mobility Grant Application for the Tacoma Link Expansion {Phase 1-
Theater District Station to MLK/Division Station)

Sound Transit is pleased to support the City of Tacoma’s Regional Mobllity Grant
application requesting funds for the Tacoma Link Expansion project. As part of the
Sound Transit 2 package, voters approved the Tacoma Link Expansion project, which
includes a portion of the funding for a partnership to expand Tacoma Link. The City
of Tacoma is partnering with Sound Transit to extend Tacoma Link and is seeking the
Regionat Mobility grant as a portion of the City’s contribution.

The Tacoma Link Expansion project will extend lght rail an additional 2.4 miles in
downtown Tacoma. The project connects the Central Business District to the Stadium
and Hilltop business districts and Tacoma’s “Medical Mile"” which includes four major
hospitals/medical centers. The project also serves over 16,200 students at University
of Washington-Tacoma, Stadium and School of the Arts High Schools, Bates Technical
College and Evergreen State College-Tacoma. The existing Tacoma Link system is 1.6
miles and has an annual ridership of 1 million. The Tacoma Link Expansion project
will expand light rail by another 2.4 miles and increase ridership by another 2.5
million. When completed, the Tacoma Link system will be 4 miles in length and have
an estimated annual ridership of 3.5 million,

Both the City Council of Tacoma and Sound Transit Board voted unanimously for the
identified 2.4 mile Tacoma Link Expansion alignment. This WSDOT Regicnal Mobility
grant request, however, is phased in order to assist in the financing of the

project. This WSDOT Regional Mobility grant request (aka “Phase 1"} will expand
light rail from the existing Theater District Station to MLK/Division Station - an
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Octuber 3, 2014

Kurtis D. Kingsolver

Pubhlic Warks Director/ City I'ngincer
City of l'acoma

747 Market Sereet, Room 520
Tacoma, WA 98402

Rc:  Letter of Support for I'zcoma’s Regtoaal Mohility Girant Application for the Tacoma Link
Iixpansion Phase 1 Project

Dcar Mr. Kingsolver:

1 am writing to you to express Pierce “lransit’s support for the City of Tacoma’s application for a
2015-2017 Regional Mobility Grant Program for the Tacoma link )ixpansion Phase 1 project to
expand Tacoma Link light rail in downtown Tacoma, Washington.

‘loday, the 1.6-mule light ratl linc serves six stations and provides a milhon rides cach vear;
connecting nders to jobs, educational opportunities at the University of Washington [acoma
campus, restaumats, and shopping in downtown Tacoma and to regional transit opportunities at
Tacoma Dome Station.

‘The Tacoma Jank Lixpansion will extend Tacoma Link approximately 1.3 miles conncctng
downtown with Tacoma’s densest residential neighborhood in the Stadium District; largest
employers, MultiCare and Franciscan Hospitals along Martin Luther King, Jr. Way and one of the
city’s most diverse and histonically underserved districes, .the Hilltop. ‘This extension will be an
ccunomic development generator for the city.

‘This project is consistent with Pierce "I'ransit’s Six-year Transportauon Development Plan {IDP).
Section 6: Proposed Action Strategics, 2014-2019 supports a cooperative projects involving local
communitics and other transit agencies including Sound “I'ransit. Morcover the TDP specifically
sites joint efforts such as mil feeder services, Tacoma Link light rail wransit expansion and high
occupancy vchicle access projects. This project will assist Picrce Transit in re-allocating service
hours to other parts of the sysicm allowing for higher operating efficiency helping it achieve a goal
within its Strategic Plan of financial stability and increased ridershap and safety.

Currently, Picrce T'ransit has ninc transit routes serving along the plannced route thar will provide
casy teansfer to the cxpansion alignment. Moreover, an additional eightecn routes have connections
to the cxisting alignment and provide casy access to regional / interstate tansit services allowing for
a more walkable, livable and multimodal community.



expansion of approximately 1.3 miles. Phase 1 of the Tacoma Link Expansion project
will connect Tacoma'’s downtown with the Stadium Business District, Stadium High
School, Tacoma General Hospltal and Group Health Medical Facility.

Sound Transit and the City of Tacoma continue to work cooperatively toward
implementing the Tacoma Link Expansion project. In the Term Sheet signed by
Sound Transit and the City of Tacoma, grants are the foundation of the City of
Tacoma's contribution to the Tacoma Link Expansion project. This WSDOT Regional
Mobility grant request, if successful, would be part of the City of Tacoma's
contribution to the project. Sound Transit is highly supportive of the City’s request
for grant funding. This letter confirms that Sound Transit will be responsible for the
20% ($1.25m) required match for the WSDOT Regional Mobility grant request and
has the financial capacity needed to complete the Phase 1 expansion of Tacoma Link
from Theater District Station to MLK / Division Station.

Thank you for the ongoing partnership of the City of Tacoma in supporting the
Tacoma Link Expansion.

Sincerely,

Mike Harbour
Acting Chief Executive Officer

Ce: Sue Comis, Project Manager — Tacoma Link Expansion, Sound Transit
Lisa Wolterink, Grants Manager, Sound Transit
Melanie Smith, State Relations Officer, Sound Transit
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