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GCB 3115 
INTERLOCAL AGREEMENT BETWEEN 

WSDOT / City of Tacoma 
 
This INTERLOCAL AGREEMENT (Agreement) is entered into between the Washington 
State Department of Transportation (WSDOT) and the City of Tacoma (CITY), individually 
referred to as the “Party” and collectively referred to as the “Parties.” 
 

RECITALS 
 

A. Pursuant to Chapter 39.34 Revised Code of Washington (RCW), Interlocal Cooperation Act, 
the Parties desire to enter into an agreement with one another in order to jointly establish a 
mutual and cooperative system to carry out their respective obligations of this Agreement for 
the construction of the Puget Sound Gateway Program (PROGRAM). 

 
B. In 2015 the Legislature funded the construction of the PROGRAM through the Connecting 

Washington revenue package. 
 
C. The Legislature directed that $130 million of the $1.875 billion Program funding is to come 

through local funding sources. 
 
D. The north segment of the State Route (SR) 167 Completion Project (PROJECT), consisting 

of Stage 1a – SR 167 / 70th Avenue E. Vicinity Bridge Replacement and Stage 1b – SR 167 / 
I-5 to SR 509 portions of construction related to the CITY’s contribution, is part of the 
PROGRAM and will construct the new highway segment from I-5 in Fife to SR 509 near the 
Port of Tacoma, including a new interchange at I-5, 54th Avenue, and SR 509 as shown on 
Exhibit B. This Agreement is for the Stage 1a – SR 167 / 70th Avenue E. Vicinity Bridge 
Replacement and Stage 1b – SR 167 / I-5 to SR 509 portion of construction for the 
PROJECT that completes the work stated above and also includes a new 70th Avenue 
overpass from 20th St. to SR 99 in Fife, widening of SR 99 as needed for the new 
intersection, and construction of a new Interurban Trailhead facility. 

 
E. The CITY has entered into a Local Funding and Phasing Memorandum of Understanding 

(MOU) with WSDOT (Exhibit A), commencing on July 1, 2018, acknowledging that the CITY 
is one of eighteen (18) Local Agency Partners committed to provide matching 
funds/contributions commensurate with the benefits accrued from the PROJECT at a local 
level. 

 
F. The CITY is willing to contribute matching funds towards the required local contribution for 

the Stage 1a – SR 167 / 70th Avenue E. Vicinity Bridge Replacement and Stage 1b – SR 167 
/ I-5 to SR 509 portion of construction. 

 
NOW, THEREFORE, pursuant to chapter 39.34 RCW, the above recitals that are 
incorporated herein as if fully set forth below, and in consideration of the terms, conditions, 
covenants, and performances contained herein, and the attached Exhibits A and B, and 
incorporated and made a part hereof, the Parties agree as follows: 
 
IT IS MUTUALLY AGREED AS FOLLOWS: 
 
1. General 
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1.1 This Agreement quantifies the CITY’s local contribution commitment to be applied 
towards the Stage 1a – SR 167 / 70th Avenue E. Vicinity Bridge Replacement and 
Stage 1b – SR 167 / I-5 to SR 509 portion of construction of the PROJECT 
component of the PROGRAM and defines the roles and responsibilities between 
the Parties for delivery of the PROJECT. 

 
1.2 The PROJECT is described in Recital D above and shown in Exhibit B. This is 

the Stage 1a – SR 167 / 70th Avenue E. Vicinity Bridge Replacement and Stage 
1b – SR 167 / I-5 to SR 509 portion of Stage 1 of the PROJECT. 

 
1.3 This Agreement is effective upon the last date of execution of both Parties and 

will terminate upon the sooner of the PROJECT completion, or December 31, 
2026, unless mutually extended by the Parties. 

 
1.4 WSDOT shall provide CITY with written notice of commencement of the Stage 1a – 

SR 167 / 70th Avenue E. Vicinity Bridge Replacement and Stage 1b – SR 167 / I-5 to 
SR 509 portion of the PROJECT’s construction at least thirty (30) days prior to the 
commencement date. 

 
2. Payment 
 

2.1 The CITY agrees to contribute local agency matching funds in four (4) equal 
payments each in the amount of Five-hundred Thousand Dollars ($500,000), for a 
total contribution amount of Two Million Dollars ($2,000,000) to WSDOT for Stage 1a 
– SR 167 / 70th Avenue E. Vicinity Bridge Replacement and Stage 1b - SR 167 / I-5 
to SR 509 portion of construction of the PROJECT.  

 
2.2 WSDOT will invoice CITY for Stage 1a – SR 167 / 70th Avenue E. Vicinity Bridge 

Replacement Five-hundred Thousand Dollars ($500,000) after the design-builder 
has notice to proceed (anticipated 2019). WSDOT will invoice CITY for Stage 1b – 
SR 167 / I-5 to SR 509 portion of construction in three equal payments of Five-
hundred Thousand Dollars ($500,000), over three years after the design-builder has 
notice to proceed (anticipated 2021, 2022, and 2023). The CITY will pay the invoice 
within thirty (30) days of receipt from WSDOT. 

 
2.3 The CITY shall not be obligated to contribute local agency matching funds in excess 

of Two Million Dollars ($2,000,000) for the Stage 1a – SR 167 / 70th Avenue E. 
Vicinity Bridge Replacement and Stage 1b - SR 167 / I-5 to SR 509 portion of 
construction for the PROJECT. If WSDOT requests additional funds from the CITY in 
the future, a written amendment to this Agreement authorizing a contribution 
increase must be mutually agreed upon, and subject to CITY approval. 

 
3. Contract Administration 
 

3.1 The Parties do not by this Agreement create any separate legal or administrative 
entity. The Secretary of Transportation or his designee and Kurtis Kingsolver, P.E. 
Public Works Director, or his designee shall be responsible for working with each 
other to administer the terms of this Agreement. The Parties do not intend to jointly 
own any real or personal property as part of this undertaking. The Parties will 
cooperatively work together to further the intent and purpose of this Agreement. 
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4. Dispute Resolution 
 

4.1 In the event that a dispute arises under this Agreement, it shall be resolved as 
follows: The Parties shall each appoint a member to a disputes board; these two 
members shall select a third board member not affiliated with either Party. The 
three-member board shall conduct a dispute resolution hearing that shall be informal 
and unrecorded. An attempt at such dispute resolution in compliance with the 
aforesaid process shall be a prerequisite to the filing of any litigation concerning the 
dispute. The Parties shall equally share in the cost of the third disputes board 
member; however, each Party shall be responsible for their own costs and fees. 

 
5. Indemnification 
 

5.1 To the extent permitted by law, WSDOT and the CITY shall protect, defend, 
indemnify, and save harmless each other, their respective officers, officials, 
employees, and agents, while acting within the scope of their employment as such, 
from any and all costs, claims, judgment, and/or awards of damages, arising out of, 
or in any way resulting from, Indemnifying Party’s negligent acts or omissions. 
Neither WSDOT nor the CITY will be required to indemnify, defend, or save harmless 
each other if the claim, suit, or action for injuries, death, or damages is caused by the 
sole negligence of the other party. Where such claims, suits, or actions result from 
concurrent negligence of WSDOT and the CITY, the indemnity provisions provided 
herein shall be valid and enforceable only to the extent of WSDOT’s or the CITY’s 
own negligence. WSDOT and the CITY agree that their respective obligations under 
this subsection extend to any claim, demand, and/or cause of action brought by, or 
on behalf of, any of its employees or agents. For this purpose, WSDOT and the 
CITY, by mutual negotiation, hereby waive, with respect to the other party only, any 
immunity that would otherwise be available against such claims under the industrial 
insurance provisions of Title 51 RCW. In the event that WSDOT or the CITY incurs 
any judgment, award, and/or cost arising therefrom, including attorneys’ fees, to 
enforce the provisions of this section, all such fees, expenses, and costs shall be 
recoverable by the prevailing party. This indemnification shall survive the termination 
of this Agreement. 

 
6. Venue 
 

6.1 In the event that either Party deems it necessary to institute legal action or 
proceedings to enforce any right or obligation under this Agreement, the Parties 
hereto agree that any such action or proceedings shall be brought in Thurston 
County Superior Court. Further, the Parties agree that each will be solely responsible 
for payment of their own attorneys’ fees, witness fees, and costs. 

 
 
 
7. Contacts and Notices 
 

7.1 Contact between the Parties, including but not limited to invoicing, agreement 
administration, and notices will be directed to the below identified contacts as follows 
or his/her designee or such other addresses as either Party may, from time to time, 
designate in writing: 
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CITY Project Manager shall be: 
Kurtis Kingsolver, P.E. 
Public Works Director 
747 Market Street, #408 
Tacoma, WA 98402 
Phone (253) 591-5269 
Email: 
kkingsol@ci.tacoma.wa.us 
 

WSDOT Project Manager shall be: 
Steve Fuchs  
PO Box 47440  
Olympia, WA 98504-7440  
Phone (360) 357-2623  
Email: fuchss@wsdot.wa.gov  
 
 

8. Amendment 
 

8.1 This Agreement may be amended or modified only by the mutual agreement of the 
Parties. Such amendments or modifications shall not be binding unless they are in 
writing and signed by persons authorized to bind each of the Parties. 

 
9. Severability 
 

9.1 Should any clause, phrase, sentence or paragraph of this Agreement or its 
application be declared invalid or void by a court of competent jurisdiction, the 
remaining provisions of this Agreement or its applications of those provisions not so 
declared shall remain in full force and effect. 

 
10. No Third-Party Beneficiaries 
 

10.1 This Agreement is executed for the sole and exclusive benefit of the signatory 
Parties. Nothing in this Agreement, whether expressed or implied, is intended to 
confer any right, remedy or other entitlement upon any person other than the Parties 
hereto, nor is anything in this Agreement intended to relieve or discharge the 
obligation or liability of any third-party, nor shall any provision herein give any 
third-party any right of action against any party hereto. 

 
11. Audits/Records: 
 

11.1  All records for the PROJECT in support of all costs incurred shall be maintained by 
WSDOT for a period of six (6) years. The CITY shall have full access to and right to 
examine said records, during normal business hours and as often as it deems 
necessary. Should the CITY require copies of any records, it agrees to pay the costs 
thereof. The Parties agree that the work performed herein is subject to audit by either 
or both Parties and/or their designated representatives, and/or the federal/state 
government. 

 
12. CITY Signature Authority 
 

12.1 The City of Tacoma Public Works Director was authorized to execute this agreement 
by Resolution No.       adopted by City of Tacoma Council on the       day of 
     , 201     , at a regularly scheduled meeting. 

 
13. Recording 
 

13.1 The CITY will record a copy of this Agreement in the Office of the Pierce County 
Auditor as provided by law. 

mailto:kkingsol@ci.tacoma.wa.us
mailto:fuchss@wsdot.wa.gov
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14. Working Days 
 

14.1 Working days for this Agreement are defined as Monday through Friday, excluding 
Washington State furlough days or state holidays pursuant to RCW 1.16.050. 

 
In Witness Whereof, the Parties hereto have executed this Agreement as of the date last written 
below. 
 

City of Tacoma      Washington State 
        Department of Transportation 
 
 
By__________________________   By ________________________________ 
       
 
 
Date: ________________________   Date: _____________________________ 
      

 
Approved as to Form     Approved as to Form 

 
 
By____________________________  By ____________________________ 
                Assistant Attorney General 
 
 
Date: __________________________  Date: __________________________ 
     





June 28, 2018 

The Honorable Steve Hobbs 
Chair 
Senate Transportation Committee 
P.O. Box 40444 
Olympia, WA 98504-0444 

The Honorable Judy Clibborn 
Chair 
House Transportation Committee 
P.O. Box 40600 
Olympia, WA 98504-0600 

The Honorable Curtis King 
Ranking Member 
Senate Transportation Committee 
P.O. Box 40414 
Olympia, WA 98504-0414 

The Honorable Mark Harmsworth 
Ranking Member 
House Transportation Committee 
P.O. Box 40600 
Olympia, WA 98504-0600 

In the 2017 Legislative session, Engrossed Senate Bill 5096 Section 306(20)(b) 
directed WSDOT to develop a Memorandum of Understanding (MOU) to fund the 
$130 million from local agency partners for the Puget Sound Gateway Program 
included in the 2015 Connecting Washington transportation revenue package. 
Engrossed Senate Bill 5096 stated that:  

The secretary of transportation must develop a memorandum of understanding 
with local project stakeholders that identifies a schedule for stakeholders to 
provide local matching funds for the Puget Sound Gateway project. Criteria for 
eligibility of local match includes matching funds and equivalent in-kind 
contributions including, but not limited to, land donations. The memorandum of 
understanding must be finalized by July 1, 2018. The department must submit a 
copy of the memorandum of understanding to the transportation committees of the 
legislature and report regularly on the status.  

In October 2017, WSDOT began a stakeholder process to help establish the local 
contributions necessary to achieve the $130 million in local funding. The resulting 
Funding and Phasing Subcommittee, made up of 18 affected jurisdictions, has met five 
times. From this group, a grant-focused strategy emerged as the most feasible way to 
fund the $130 million. A key element of the grant-focused strategy was to identify 
smaller project elements within the Gateway Program that provide clear and 
measurable benefits to local jurisdictions, called “Local Nexus Projects.” The Funding 
and Phasing Subcommittee met regularly to establish a process for determining benefits 
derived from the Local Nexus Projects, align on contributions, and develop the MOU.  

ATTACHMENT A
GCB 3115
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Puget Sound Gateway Program Memorandum of Understanding 
June 28, 2018 
Page 2 

All 18 jurisdictions have endorsed and signed the attached Local Funding MOU.  

Additionally, WSDOT and our local agency partners have already submitted four grant 
applications this spring for the Local Nexus Projects. We submitted three applications 
with the Puget Sound Regional Council (PSRC) and one with the Freight Mobility 
Strategic Investment Board (FMSIB). We received the FMSIB grant and two PSRC 
grants, totaling $13 million, which combined with local match funding, brings the local 
contribution amount to over $26 million for this initial grant cycle. 

If you have any questions or would like to meet for an update on the Puget Sound 
Gateway Program, please feel free to contact me.  

Sincerely, 

Roger Millar, PE, FASCE, FAICP 
Secretary of Transportation 
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RATIFICATION FINAL Funding and Phasing MOU  1  6/28/2018 

Puget Sound Gateway Program 
SR 167 and SR 509 Completion Projects 

Local Funding and Phasing 

Memorandum of Understanding 

1. Participating Parties

In addition to the Washington State Department of Transportation (WSDOT), the following Local 

Agency Partners constitute those parties currently participating in this Memorandum of 

Understanding pertaining to the local contribution requirement for the Puget Sound Gateway 

Program (Gateway Program): 

 Port of Seattle

 Port of Tacoma

 King County

 Pierce County

 City of Algona

 City of Auburn

 City of Burien

 City of Des Moines

 City of Edgewood

 City of Federal Way

 City of Fife

 City of Kent

 City of Milton

 City of Pacific

 City of Puyallup

 City of SeaTac

 City of Sumner

 City of Tacoma

2. Background and Purpose of MOU

In July 2015, the Washington State Legislature and Governor Inslee acted to fund the Gateway 

Program through the Connecting Washington revenue package. The Gateway Program is 

comprised of two projects: the State Route 167 Completion Project and the State Route 509 

Completion Project. These projects provide essential connections to the ports of Tacoma and 

Seattle and will help ensure that people and goods move more reliably through the Puget Sound 

region.  

WSDOT is the lead project sponsor and is responsible for the planning, design and construction 

of the Gateway Program, as well as for its overall financial management.  The program has been 

guided from its beginning by a Joint SR 167/SR 509 Executive Committee (Executive Committee), 

comprised of elected and appointed representatives of local jurisdictions served by the Gateway 

Program (Algona, Auburn, Burien, Des Moines, Edgewood, Federal Way, Fife, Kent, Milton, 

Pacific, Puyallup, SeaTac, Sumner, Tacoma, King County, Pierce County, Port of Seattle, and Port 

of Tacoma) as well as Federal Highway Administration, Washington State Transportation 

Commission, Washington State Department of Transportation, Puget Sound Regional Council, 

Sound Transit, Pierce Transit, and the Freight Mobility Strategic Investment Board. 

Funding for the Gateway Program has been approved to come from the state gas tax, tolls, local 
contributions, and potential federal and state grants. Total funding for the Gateway Program, 
from the 2015 Connecting Washington transportation funding package, is $1.875 billion, which 
includes local contributions of $130 million. The program has been funded over a 16‐year 

GCB 3115
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timeline. Based on the legislative funding plan, major construction for a first stage would occur 
from 2019 through 2025, and a second stage from 2026 through 2030. Local contributions will 
be needed to construct both stage one and stage two projects.   

In the 2017 Legislative session new language was enacted (Engrossed Senate Bill 5096 § 
306(20)(b)) requiring development of a Memorandum of Understanding (MOU) between the 
Local Agency Partners and WSDOT. The legislature directed that: 

The secretary of transportation must develop a memorandum of understanding with 

local project stakeholders that identifies a schedule for stakeholders to provide local 

matching funds for the Puget Sound Gateway project. Criteria for eligibility of local 

match includes matching funds and equivalent in‐kind contributions including, but not 

limited to, land donations. The memorandum of understanding must be finalized by July 

1, 2018. The department must submit a copy of the memorandum of understanding to 

the transportation committees of the legislature and report regularly on the status. 

To this end, the Executive Committee of the Gateway Program convened a Funding and Phasing 

Subcommittee (Subcommittee) to develop a MOU that summarizes their planned future 

commitments and planned timing of those commitments to contribute to the SR 167 and SR 509 

projects.   

The Subcommittee goals include: 

 Support efforts to build the Gateway projects on or ahead of schedule

 Create successful local partnerships

 Obtain sufficient local funding to build the Puget Sound Gateway projects

 Time grant‐funding projects to support the project delivery schedule

The construct of local funding participation, when authorized by the legislative bodies of the 

relevant agencies through a series of forthcoming interlocal agreements, is based on the 

following projections: 

SR 167  SR 509  TOTAL 

Port contributions  $30 million  $30 million  $60 million 

Federal INFRA grant  $10 million  $10 million  $20 million 

Local agency partner 
match 

$10 million  $10 million  $20 million 

Other Grants (PSRC, 
FMSIB, TIB) 

$20 million  $10 million  $30 million 

Total  $70 million  $60 million  $130 million 

3. Local Funding Strategy

A key element of the local funding strategy is to identify projects within the Gateway Program 

that provide clear and measurable benefits to local jurisdictions.  In the Gateway Program, these 

are called “Local Nexus Projects,” are designed to: 
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 Create a positive business case for Local Agency Partners by focusing on the parts of the

program that are most relevant and important to local jurisdictions

 Leverage the potential to access significant grant funding to support local funding

assumptions

In support of the local funding strategy, Local Agency Partners shall: 

 Participate, co‐fund match, and submit grant applications with support from

Subcommittee staff, as identified in Section 6 of this MOU

 Combine local monetary and in‐kind contributions and project funds to ensure fully‐

funded applications, as identified in Section 6 of this MOU

 Support the grant effort and avoid competition with the local projects in the year of

application

The following Local Nexus Projects have been identified within the north (SR 509) and south (SR 

167) segments of the Gateway Program:

Gateway North (SR 509)  Gateway South (SR 167) 

188th South Ramps  Meridian West Ramps 

SeaTac Access, with Ramps to 28th/24th 
Avenue South 

54th Avenue East Ramps 

Veterans Drive Extension  Interurban Trail 

Lake to Sound Trail  Valley Avenue West Ramps 

Port of Tacoma Access/SR 509 Spur 

70th Avenue E Bridge Relocation 

If Local Nexus, INFRA, and any other pending grant projects become fully funded, these projects 

will contribute substantially toward the Legislative requirement for local match. Funding 

commitments will be achieved via an interlocal agreement from each signing party up to the 

amounts presented in this MOU. Local Agency Partner signatories to this MOU understand that 

once the local contribution requirements set forth in ESB 5096 ($130 million) is achieved, that 

Local Agency Partners will not be required to commit to additional funds beyond what is 

outlined in this MOU. If additional grant funding or additional funds from other sources are 

obtained that fulfill the $130 million local contribution requirement, the Secretary of 

Transportation and the Executive Committee will review and determine to either reduce local 

agency partner match payments, or recommend expanding scope of the Gateway Program, and 

amend each signing party’s interlocal agreement accordingly. 

4. Local Participation Policy

The Joint Executive Committee has agreed to a funding and phasing policy that structures local 

agency partner match requirements to be commensurate with the benefits accrued from the 

project at a local level.  This policy states that: 
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All local agency partners accrue some benefit from the Puget Sound Gateway Program. 

Partners receiving fewer benefits, however, are not expected to contribute as much as 

partners who receive more benefits. Direct benefits are those that are most quantifiable, 

but there are other components of value that include indirect, strategic and policy/social 

benefits. Both direct and indirect benefits will be assessed as part of the consideration of 

local contributions, because they are more easily quantifiable than strategic and 

policy/social benefits. 

All Local Agency Partner signatories of this MOU expect to seek approval of interlocal 

agreements to contribute a match to be applied to Local Nexus Projects at a level that reflects 

their respective anticipated level of benefit, as identified in Section 6 of this MOU.   

5. Benefit Assessment Methodology

The proposed financial participation by each partner is based on a general, qualitative 

assessment of the net benefits expected to be received by full completion of the Gateway 

Program. The assessment includes the following metrics, based on available project data and 

transportation modeling outputs: 

 Direct transportation linkages. The location of direct access points for new limited

access highways or other transportation infrastructure that benefits the community.

 Effects on local sales taxes. The impacts of the projects to sales tax receipts, both in

terms of one‐time construction sales taxes for the project, and ongoing sales taxes from

impacts to commercial uses.

 Travel time savings. Overall travel time savings for local car and truck traffic associated

with the projects.

 Traffic diversion from local streets. The diversion of, or increase in, traffic on local

arterials due to the project, with associated positive impacts to traffic safety and local

road maintenance.

 Effects on local employment. The potential effects of improved accessibility are

reviewed, particularly in the context of access to new or potential employment uses.

 Effects on developable residential lands. The potential impacts of changes in traffic

flow and accessibility on residential land development, with a focus on areas within the

jurisdiction that are available for redevelopment.

 Effects on developable employment lands. The potential impacts of changes in traffic

flow and accessibility on the development or redevelopment of commercial and

industrial lands.

 Achievement of local policy goals. The alignment of the WSDOT Gateway Program with

local plans and policies.

 Environmental and social benefits. Environmental and social benefits specifically linked

to these projects, including upgrades to pedestrian and cycling infrastructure, and

wetlands and riparian restoration.

The approach and findings of the benefits assessments have been provided to the Local Agency 

Partners. 
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6. Local Jurisdiction Anticipated Contributions to the Program

Based on results from the benefit assessment described in Section 5, contributions for each of 

the Local Agency Partners were determined by project stage in the tables below.  Following 

execution of this MOU, interlocal agreements will be drafted for subsequent approval.  

Anticipated contributions only become binding commitments when embedded in interlocal 

agreements, and the conditions therein are approved by the proposed funding entity. Interlocal 

agreements between WSDOT and the respective Local Agency Partner must be in place for a 

project prior to issuance of the Request for Proposals (RFP) for any proposed construction 

contract. The interlocal agreements will become binding commitments, within the statutory 

authority of the Local Agency Partner, and will define the schedule of local match payments 

expected over the duration of each construction project stage. 

WSDOT will exercise due diligence to develop and construct each project on schedule within the 

Gateway Program to the best of its abilities. Local Agency Partners will participate in project 

development reviews and project meetings in support of the Gateway Program. 

If grant pursuits identified in the Stage 1 and Stage 2 tables below are not achieved sufficient to 

meet the $130 million local contribution, additional grants will be pursued from the funding 

programs listed or from other funding programs that may become available over the life of the 

Gateway Program.  If Local Nexus Projects go to construction without planned grants, the Local 

Agency Partner match funds will still be provided by agreement with WSDOT. If it is determined 

that a Local Nexus Project cannot be fully funded, WSDOT will review options with the Executive 

Committee.  If an official decision is determined by the Executive Committee and the Secretary 

of Transportation that the Local Nexus Project is not to be included in a construction project, the 

Local Agency Partner match may be withdrawn. 

Stage 1 Grant Pursuits for Local Nexus Projects 

Project  Estimated 
Construction 

Cost 

Funding 
Program 

Grant Target 
Amount 

Target Due 
Mo/Year 

Anticipated 
Construction 
Expenditure 

Local Agency 
Partner 
Match 

Partner Nexus 

70th Avenue 
E/Interurban 
Trail 

$32,245,600  FMSIB  $5,000,000  Mar 2018  2019‐2021  $800,000 
$500,000 

$3,000,000 

Fife 
Tacoma 
Port of Tacoma 

TIB  $5,000,000  Aug 2018  2019‐2021 
   

State 
Capital & 
Transpor
tation 

$1,400,000  Mar 2018  2019‐2021  Fife 

Veterans 
Drive/ SR516 
Interchange 

$33,800,000  PSRC  $4,500,000  Apr 2018  2021‐2025  $1,000,000  Kent 

TIB  $5,000,000  Aug 2020  2021‐2025  $1,000,000  Kent 

SeaTac Access  $176,883,500  PSRC  $4,500,000  Apr 2018  2021‐2025  $2,000,000 

$500,000 

SeaTac (ROW 
in lieu) 
Des Moines 

RATIFICATION FINAL Funding and Phasing MOU  5  

GCB 3115 Page 7 of 12



6  6/28/2018 

Port of Tacoma 
Access/509 
Spur 

$323,042,000  PSRC  $4,500,000  Apr 2018  2021‐2025  $1,500,000 
$3,000,000 
$800,000 

Tacoma 
Port of Tacoma 
Fife 

FMSIB  $5,000,000  Mar 2020  2021‐2025 

All Gateway 
Program 

INFRA  $20,000,000*  Nov 2017  2019‐2021 

SR 167 Stage 1  Port of 
Tacoma 

Jan 2021  2021‐2025  $9,000,000  Port of Tacoma 

SR 509 Stage 1  Port of 
Seattle 

Jan 2021  2021‐2025  $15,000,000  Port of Seattle 
(expected in 
2023‐2025) 

Total Stage 1  $54,900,000  $38,100,000  $93,000,000 

Stage 2 Future Grant Pursuits for Local Nexus Projects 

Project  Estimated 
Construction 

Cost 

Funding 
Program 

Grant Target 
Amount 

Target Due 
Mo/Year 

Anticipated 
Construction 
Expenditure 

Local Agency 
Partner 
Match 

Partner Nexus 

Meridian 
Avenue 
Interchange 

TBD  $3,000,000  2022  2026‐2030  $2,000,000  Puyallup 

Valley Avenue 
Interchange 

TBD  $3,000,000  2022  2026‐2030  $2,000,000  Pierce County 

188th Street 
Interchange 
improvements 

TBD  TBD  2023  2026‐2030  TBD  SeaTac 

SR 167 Stage 2  TBD  $4,000,000  2022  2026‐2030  $500,000 

$500,000 

Edgewood 
(ROW in lieu) 
Sumner 

Port of 
Tacoma 

Jan 2026  2026‐2030  $15,000,000  Port of Tacoma 

SR 509 Stage 2   TBD  $4,000,000  2024  2026‐2030 

Port of 
Seattle 

Jan 2026  2026‐2030  $15,000,000  Port of Seattle 

Total Stage 2  $14,000,000  $35,000,000  $49,000,000 

Total Stages 
  1 & 2 

$68,900,000  $73,100,000  $142,000,000 

* –  If no INFRA, apply for FHWA BUILD grant for Port of Tacoma Access (SR 509 Spur)

TBD – grant funding program pursuit to be determined in future

7. Terms and Termination

7.1. Amendments
This MOU shall be periodically reviewed and evaluated regarding the need for modifications or 
amendments by mutual determination of WSDOT and Local Agency Partners.  Amendments to the 
MOU shall be required if program funding assumptions need to be adjusted that affect the ability to 
construct the identified Local Nexus Projects or the ability to achieve the $130 million local 
contribution. Such amendments shall only be binding if they are in writing and signed by authorized 
personnel from all of the Local Agency Partners. Except as set forth in an amendment, the MOU will be 
unaffected and shall continue in full force and effect in accordance with its terms. If there is conflict 
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between an amendment and the MOU or any earlier amendment, the terms of the most recent 
amendment will prevail.  

If there is a conflict between subsequent interlocal agreements and the MOU or any earlier 
amendments, the terms of the interlocal agreements will prevail. 

Changes that do not affect the ability to construct the identified Local Nexus Project or achieve the 
$130 million local contribution shall be addressed through the interlocal agreement between WSDOT 
and the relevant Local Agency Partner. 

7.2. Dispute Resolution 
Should any signatory to this MOU object at any time to any actions proposed or the manner in 

which the terms of this MOU are implemented, the Executive Committee shall hear the dispute 

first and if the disputant(s) is/are not satisfied with the Committee’s proposed decision, the 

Committee will send to the Secretary of Transportation its proposed solution and all 

documentation relevant to the dispute. The Secretary of Transportation shall provide the 

Executive Committee with his/her advice on how to resolve the dispute within thirty (30) 

calendar days of receiving adequate documentation. Prior to reaching a final decision on the 

dispute, the Executive Committee shall prepare a written response that considers any timely 

advice or comments regarding the dispute from the Secretary of Transportation, signatories 

and other interested parties, and provide them with a copy of this written response. WSDOT 

will then proceed according to this final decision.   

7.3  Conditions for Termination of Participation 

Subject to legislative appropriation and all applicable laws, each signatory shall ensure that the 

Gateway Program is carried out in accordance with the terms of the MOU and subsequent 

interlocal agreements. A signatory may terminate its participation in this MOU if its terms 

cannot be met and by providing written notice to the Secretary of Transportation and the 

Executive Committee a minimum of 180 calendar days before a project issues an RFP that relies 

on that local agency partner funding. Prior to providing written notice terminating 

participation, however, the signatories shall consult with WSDOT to determine whether an 

amendment to the MOU might be feasible.  If a signatory terminates its participation, WSDOT 

will then consult with the Executive Committee to determine if project scope elements need to 

be removed if contributions are not realized in accordance with this understanding.   

8. Period of Agreement.

This MOU will commence on July 1, 2018 and will dissolve when the $130 million of local 

contribution have been secured, or when the Local Nexus Projects have been constructed and 

are complete. 
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9. Signatories

_______________________________________      ________________________________ 

Stephen P. Metruck   Date 

Executive Director 
Port of Seattle 

_______________________________________      ________________________________ 

John Wolfe  Date 
Chief Executive Officer 
Port of Tacoma 

_______________________________________      ________________________________ 

Dow Constantine  Date 
County Executive 
King County 

_______________________________________      ________________________________ 

Bruce Dammeier Date 
County Executive 
Pierce County 

_______________________________________      ________________________________ 

David E. Hill  Date 
Mayor 
City of Algona 

_______________________________________      ________________________________ 

Nancy Backus  Date 
Mayor 
City of Auburn  

_______________________________________      ________________________________ 

Brian Wilson  Date 
City Manager 
City of Burien  

6/21/18 

5/30/18 

6/22/18 

5/30/18 

6/25/18 

6/11/18 

6/17/18 
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___________________________________       ________________________________ 

Michael Matthias  Date 
City Manager 
City of Des Moines  

_______________________________________      ________________________________ 

Daryl Eidinger  Date 
Mayor 
City of Edgewood 

_______________________________________      ________________________________ 

Jim Ferrell  Date 
Mayor 
City of Federal Way 

_______________________________________      ________________________________ 

Pat Hulcey  Date 
Councilmember 
City of Fife 

__________________________________               ________________________________ 

Dana Ralph  Date 
Mayor 
City of Kent 

_______________________________________      ________________________________ 

Shanna Styron‐Sherrell  Date 
Mayor 
City of Milton 

_______________________________________      ________________________________ 

Leanne Guier  Date 
Mayor 
City of Pacific 

_______________________________________      ________________________________ 

Kevin Yamamoto  Date 
City Manager 
City of Puyallup 

6/26/18 

6/13/18 

6/20/18 

6/26/18 

6/21/18 

6/21/18 

6/12/18 

6/20/18 
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_______________________________________      ________________________________ 

Joseph Scorcio  Date 
City Manager 
City of SeaTac 

_______________________________________      ________________________________ 

William L. Pugh  Date 
Mayor 
City of Sumner 

______________________________________     ________________________________ 

Elizabeth A. Pauli  Date 
City Manager 
City of Tacoma 

_______________________________________                   ________________________________ 

Roger Millar  Date 
Secretary of Transportation 
Washington State Department of Transportation 

6/28/18 

6/8/18 

6/27/18 

6/27/18 
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